
**GOVERNMENT OF ANDHRA PRADESH
ROADS & BUILDINGS DEPARTMENT**

**ANDHRA PRADESH ROADS AND BRIDGES RECONSTRUCTION PROJECT (APRBRP) &
ANDHRA PRADESH MANDAL CONNECTIVITY & RURAL CONNECTIVITY
IMPROVEMENT PROJECT (APMCRCIP)**

INVITATIONS FOR BIDS (IFB)

OPEN COMPETITIVE BIDDING

(Two Envelope bidding Processes with e-procurement with Reverse Tendering)

Date : 30.07.2020

IFB No: 1/CE(R&B),NABARD,LWE&NDB/01 to 05/ APRBRP &APMCRCIP/2020-21

1. The Government of India has applied financing from the New Development Bank towards the cost of Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) and Andhra Pradesh Mandal Connectivity & Rural Connectivity Improvement Project (APMCRCIP) and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders from NDB Member Countries. Bidders from India should, however, be registered with the Government of Andhra Pradesh or other State Government / Government of India, or State/Central Government Undertakings. Bidders are advised to note the minimum qualification criteria specified in Clause 5 of the instructions to Bidders to qualify for the award of the contract.
2. The Chief Engineer(R&B), NABARD&LWE and NDB, invites bids for the construction of works detailed in the table given below.
3. The Bid Documents are available online and can be downloaded free of cost by logging on the link <https://eprocure.gov.in> from **12.08.2020, 3:00 PM (IST) to 11.09.2020, 1:00 PM (IST)**. The bids are to be submitted online through the e procurement portal “<https://eprocure.gov.in>” only. Bids submitted manually will not be accepted. One can view/download the bidding document as well as view the tenders published currently by logging on the link <https://eprocure.gov.in>
 - a) For submission of the bids, the bidders are required to have Digital Signature Certificate (DSC) for Signing and encryption, issued by the same Certifying Authority. The List of authorized Certifying Authorities is mentioned on the e-procurement portal <https://eprocure.gov.in>
 - b) Aspiring bidders who have not obtained the User ID and Password for participating in e-tendering may obtain the same by registering in the e-

procurement portal (<https://eprocure.gov.in>). The contractors once registered can participate in any of the departmental tenders of Government of Andhra Pradesh. The requirements to register with the e-procurement portal are available on the website indicated above.

- c) Bids must also be accompanied by scanned copies of Earnest Money Deposit (EMD) / Bid security in the form of Bank Guarantee in favour of
- i) Superintending Engineer (R&B), Kadapa (for Package No. KDP/APRBRP/1)
 - ii) Superintending Engineer (R&B), Anantapur (for Package No. ATP/APRBRP/1)
 - iii) Superintending Engineer (R&B), Ongole (for Package No. PRK/APRBRP/1)
 - iv) Superintending Engineer (R&B), Kurnool (for Package No. KNL/APMCRCIP/1)
 - v) Superintending Engineer (R&B), Chittoor (for Package No. CHT/APMCRCIP/1) for the amount specified in **column 6** of Table given below. The Bid security shall have to be valid up to 120 days from the last date of submission of Bids. The Bidders must invariably upload the scanned copies of EMD/Bid Security, and Power of Attorney for authorizing the signatory of the BID along with Tender Documents duly signed by them.
- d) A pre-bid meeting will be held on **27.08.2020 at 11.00 AM (IST)** in the office of Chief Engineer (R&B), NABARD&LWE and NDB, R&B HOD Building, MG Road, Vijayawada to clarify only to the extent not covered by the Judicial Preview Process .
- e) The last date and time for receipt of bids through e-tendering portal <https://eprocure.gov.in> is **11.09.2020 at 3.00 PM (IST)**. Part I bids will be opened on **14.09.2020 at 3.00 PM (IST)**. The original bid security and Power of Attorney for authorizing the signatory of the Bid shall be submitted on or before **11.09.2020, 3.00 PM (IST)** in sealed covers, indicating clearly the Name of Work and IFB No. at any of the following offices failing which the bids of defaulting bidders will not be opened. Documents submitted in SEALED COVERS will only be accepted.
- i) O/o the Chief Engineer(R&B), NABARD&LWE and NDB , MG Road, Vijayawada.
 - ii)
 - a) Superintending Engineer (R&B), Kadapa (for Package No. KDP/APRBRP/1)
 - b) Superintending Engineer (R&B), Anantapur (for Package No. ATP/APRBRP/1)
 - c) Superintending Engineer (R&B), Ongole (for Package No. PRK/APRBRP/1)
 - d) Superintending Engineer (R&B), Kurnool (for Package No. KNL/APMCRCIP/1)
 - e) Superintending Engineer (R&B), Chittoor (for Package No. CHT/APMCRCIP/1)

The authority will not be held responsible for postal delay, if any, in delivery of the documents and non-receipt of the same in time.

- f) Other details can be seen in the bidding documents. The Employer will not be held responsible for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any updates, the Employer will not be held responsible for non-receipt of information by the bidder. It is the bidder's responsibility to verify the website for the latest information related to Bidding.
- g) An 'Illustrative Check list' is provided in the bidding document for the guidance of the bidders while submitting the bid. The bidders are advised to upload with the bid a scanned copy of the signed check-list duly recording compliance against each item.
- h) The address for communication is as under:

For Package No. KDP/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B) , Kadapa**
(ii) Official Address : O/o The Superintending Engineer, R&B, Kadapa
(iii) Email: sekdpysr@gmail.com
(iv) Telephone No: 9440818031

For Package No. ATP/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B) , Anantapur**
(ii) Official Address : O/o The Superintending Engineer, R&B, Anantapur
(iii) Email: anantapurcircle@gmail.com
(iv) Telephone No: 9440818141

For Package No. PRK/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B) , Ongole**
(ii) Official Address : O/o The Superintending Engineer, R&B, Ongole
(iii) Email: serbongole@gmail.com
(iv) Telephone No: 9440818028

For Package No. KNL/APMCRCIP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B) , Kurnool**
(ii) Official Address : O/o The Superintending Engineer, R&B, Kurnool
(iii) Email: se_knl2@yahoo.co.in
(iv) Telephone No: 08518230863 & 9440818033

For Package No. CHT/APMCRCIP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B) , Chittoor**
(ii) Official Address : O/o The Superintending Engineer, R&B, Chittoor
(iii) Email: sembchittoor@gmail.com
(iv) Telephone No: 9440818030

TABLE:

Sl no	IFB no	Package No	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
1	<u>I/CE (R&B), NABA RD,LW E&ND B/01 / APRB RP &APM CRCIP/ 2020-21</u>	KDP/APRBRP/1 (YSR Kadapa district)	Widening and Strengthening of (1) Rayachoty to Vempalli Road from Km 15.600 to 25.300 (Design Chainage: Km.15.600 to 25.225) (SH-55) (2) Pulivendula to Parnapalli Road from Km.35.600 to 38.105 (Design Chainage: Km.35.600 to 38.105) (SH 343) (3) Kadapa - Porumamilla Road from Km 4.200 to 11.000 (Design Chainage: Km.4.200 to 11.000) (SH-56) (4) Porumamilla-Kondrajupalli-Narasapuram-Kasinayanapalli Road from Km.0.000 to 12.000 (Design Chainage: Km.0.000 to 12.000) (SH-43) (5) Chinna Mandem-Sambepalli-T Sundepalli Road From Km 0.000 to 9.280 (Design Chainage:- From Km 0.000 to 9.280) (SH-389) (6) Rajampeta-Kadiri -Thumukur Road from Km.29.600 to Km.45.600 (Design Chainage Km.29.600 to 45.420) (SH-59) (7) Rayachoty-T Sundupalli -Pincha Road from Km.0.000 to 20.180 (Design Chainage Km.0.000 to 20.180) (SH-387) and (8) Nimmanapalle-Vayalpad Gurramkonda Galiveedu Road from Km.25.800 to 31.700 (SH-66) in YSR Kadapa District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance.	Rs.122,19,42,608 INR/ US\$1,63,44,872	Rs.2,44,38,900 INR / US\$ 3,26,898	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
2	<u>1/CE</u> <u>(R&B).</u> <u>NABA</u> <u>RD,LW</u> <u>E&ND</u> <u>B/02 /</u> <u>APRB</u> <u>RP</u> <u>&APM</u> <u>CRCIP/</u> <u>2020-</u> <u>21</u>	ATP/APRBRP/1 (Ananthapuram District)	Widening and Strengthening of (1).Rajampeta-Kadiri Road from Km 93.694 to 96.800, Km 98.500 to 99.000, Km 102.200 to 114.400, Km 118.000 to 120.000 and Km 120.600 to 122.000 in Anantapuramu District (SH 059) (Design Chainage: From Km 93+694 To Km 96+790, From Km 98+600 To Km 99+070, From Km 102+200 To Km 114+000, From Km 118+000 To Km 120+100, From 120+600 To Km 122+080) (2). Penukonda-Mudigubba- Dorigallu Road from Km 28.000 to 42.000 (SH 057) (Design Chainage: Km 28.000 to 42.000) (3). Amarpuram- Virupasamudram Road from Km 0.000 to 8.400 (SH458) (Design Chainage: Km 0.000 to 8.255) (4). Kambaduru-Peruru road from Km 1.000 to 14.400 (SH442) (Design Chainage: Km 1.000 to 14.280) (5). Rayadurgam-Kanekal Road from Km 7.100 to 10.500 (SH 327) (Design Chainage: Km 7.100 to 10.472) (6). Anantapur-Thogarakunta Road from Km 14.200 to 39.000 (SH062) (Design Chainage: Km 13.700 to 39.090) in Anantapur District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance.	Rs.128,39,38,772 INR /US\$1,71,74,141	Rs. 2,56,78,775 INR /US\$ 3,43,483	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
3	<u>1/CE</u> <u>(R&B),</u> <u>NABAR</u> <u>D.LWE</u> <u>&NDB/</u> <u>03</u> <u>/APRB</u> <u>RP</u> <u>&APM</u> <u>CRCIP/</u> <u>2020-21</u>	PRK/APRBRP/1 (Prakasam District)	1. Widening and Strengthening of Parchuru Pedajagarlamudi Purimetla Road from Km.5/500 to Km.32/275 and from Km. 42/600 to Km. 54/430 in Prakasam Dist. (SH 071) 2.Widening and Strengthening of Markapur to Dornal Road from Km.7/849 to Km.13/468 in Prakasam Dist.(SH362) 3.Widening and Strengthening of Yerragondapalem to Tripuranthakam Road from Km.0/427 to Km.16/800 in Prakasam Dist. (SH 277) 4. Widening and Strengthening of Podili to Markapur Road from Km.39/100 to Km.47/060 in Prakasam Dist. (SH 297) 5. Widening and Strengthening of Ollapalem to Vemulapadu Road from Km. 6/0 to Km.96/070 in Prakasam Dist. (SH 035) 6. Widening and Strengthening of Podili to Vinukonda Road from Km.19/800 to Km.21/900 in Prakasam Dist. (SH 042) 7.Widening and Strengthening of Tangutur to Podili Road from Km.0/200 to Km.0/910, from Km.32/500 to 35/500 and from Km. 49/0 to Km. 64/400(SH 037) in Prakasam District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance	Rs.187,21,76,634 INR/ US\$.2,50,42,492	Rs. 3,74,43,533 INR/ US\$ 5,00,850	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value(ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
4	<u>1/CE</u> <u>(R&B).</u> <u>NABA</u> <u>RD.LW</u> <u>E&ND</u> <u>B/04 /</u> <u>APRB</u> <u>RP</u> <u>&APM</u> <u>CRCIP/</u> <u>2020-</u> <u>21</u>	KNL/APMCRCIP / 1 (Kurnool District)	Widening and Strengthening of (1)Velugodu-Midтуру-Gargeyapuram Road from Km 36.400 to 53.955 (KLMD 074) (Design Chainage: Km 36.400 to 53.555) (2)Kodumuru-Veldurthy Road from Km 3.000 to 14.500 (KLMD 073) (Design Chainage: Km 3.000 to 14.500) (3)Ramallakota-Bethamcherla Road from Km 0.000 to 22.460 (KLMD 081) (Design Chainage: Km 0.000 to 22.460) (4)Sirivellametta-Gospadu Road from Km 0.000 to 14.430 (KLMD 190) (Design Chainage: Km 0.000 to 14.430) (5)Atmakur-Sivapuram Road from Km 0.000 to 8.930 (KLMD 097) (Design Chainage: Km 0.000 to 8.930) (6)Nandikotkur – Pagidyal Road from Km 0.000 to 9.960 (KLMD 100) (Design Chainage: Km 0.000 to 9.600) (7)Nandyal to meet NN Road (via) Pulimaddi from Km 1.300 to 11.200 (KLMD 136). (Design Chainage: Km 1.300 to 11.200) (8) Ongole-Nandyal Road to meet Mahanandhi (via) Boilakuntla from Km 4.800 to 7.848 (KLMD 221) (Design Chainage: Km 4.800 to 7.848) (9) Mudigedu-Guladurthy Road from Km 0.000 to 5.945 (KLMD 025) (Design Chainage: Km 0.000 to 5.945) (10) Sirivella-Rudravaram Road from Km 4.200 to 6.400 (KLMD 188) (Design Chainage: Km 4.200 to 6.400) (11) A.G Road to Peddakadubur road from Km 0.000 to 13.750 (KLMD 115) (Design Chainage: Km 0.000 to 13.750) (12) Yemmiganur-MalapalliKosigi Road from Km 0.000 to 11.885 (KLMD 110) (Design Chainage: Km 0.000 to 11.885) and (13) Dhanapuram-Holagunda Road from Km 0.000 to 25.490 (KLMD 053) (Design Chainage: Km 0.000 to 25.115) in Kurnool District taken up under Andhra Pradesh Mandal Connectivity Rural Connectivity Improvement Project (APMCRCIP) with New Development Bank Loan Assistance.	Rs.228,82,34,487 INR/ US\$ 30570935	Rs.4,57,64,690 INR / US\$ 611419	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
5	<u>1/CE</u> <u>(R&B)</u> <u>.NAB</u> <u>ARD.</u> <u>LWE</u> <u>&ND</u> <u>B/05 /</u> <u>APRB</u> <u>RP</u> <u>&AP</u> <u>MCR</u> <u>CIP/2</u> <u>020-</u> <u>21</u>	CHT/ APMCRIP/ 1 (Chittoor District)	Widening and Strengthening of (1). Devadoddi- Lakkanapalli (via) Thirtham from Km.0.000 to 9.1000 (Design Chainage:- Km.0.000 to 9.050) (CTMD 92) (2). Puthalapattu to Irala Road (via) Kondepalli from Km.0.000 to 3.400 (Design Chainage:-Km.0.000 to 3.420) (CTOD 043). (3). C-A Road to Puthalapattu to Ramapuram (via) Kondepalli from Km.0.000 to 6.000 (Design Chainage:- Km.0.000 to 5.920) (CTMD 147) (4) Chowdepalli to Valasapalli Road (via) Boyakonda from Km.0.000 to 21.040 (Design Chainage:- Km.0.000 to Km.20.970) (CTMD 126) (5) Challavaripalli to Chinthaparti Road upto Mandal border (via) Thavalam from Km.10.000 to 18.000 (Design Chainage:- Km.10.000 to 18.100) (CTMD 175) (6) Nagalapuram to Chinnapanduru Road from Km.0.000 to 19.000 (Design Chainage:- Km.0.000 to 19.300) (CTMD 28) (7) Sullurpet to Santhavelluru Road from Km.7.400 to 19.600 (Design Chainage:- Km.7.400 to Km.19.810)(CTMD 24) (8). Damalacheruvu to Nendragunta Road from Km.3.000 to 6.400 and Km.8.000 to 8.800 (Design Chainage:- Km.3.000 to 6.400 and Km.8.000 to 8.800) (CTMD 11) (9) Srikalahasti to Masalapadu Road in Km 8.200 to 14.000 (Design chainage :-Km 8.000 to 13.900) (CTMD 115) and (10).Bairajukandriga to Ramapuram from Km.0.000 to 4.200 (Design Chainage:- Km.0.000 to 4.095) (CTMD 387) in Chittoor District taken up under Andhra Pradesh Mandal Connectivity and Rural Connectivity Improvement Project (APMCRIP) with New Development Bank Loan Assistance.	Rs.126,15,68,360 INR/ US\$1,68,74,911	Rs.2,52,31,400 INR / US\$ 3,37,498	24 Months

(Note: 1 US \$ =74.76 Rupees)

**Chief Engineer (R&B),
NABARD & LWE and NDB**