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Sr. No. Reference Description as Per 

Tender/ IFB 

Queries/ Clarification of the 

bidder 

Remarks 

1. 

Section No. II No Consortium/ Joint bids 

shall be accepted. 

Please incorporate JV clause since 

all NDB, ADB, World Bank & JICA 

and all external funded as well as 

all state government tenders allow 

JV. Not allowing JV is nothing but 

curtailing the competition. 

Clarified as:- 

No Consortium/ Joint bids 

shall be accepted. 

Page No.10 

Para No/ Clause No. 

A4.1 

2. 

Section No. III Technical Criteria Kindly remove the bidder should 

have brick countries experience in 

similar areas (package X, XI, XII 

and rural areas) as two other 

tenders does not have this clause. 

Clarified as:- 

No change in NIT. Technical 

criteria mentioned in 

Section-III, A.1 Technical 

Criteria of NIT in respective 

packages are mandatory 

requirements. 

Page No. 13 

Para No/ Clause No. 

A.1 

3. 

Section No. II No Consortium/ Joint bids 

shall be accepted. 

Bid may be submitted by Joint 

Ventures / Consortium. Please 

allow. 

Clarified as:- 

No change in NIT. Page No.10 

Para No/ Clause No. 

A 4.1 

4. 
Section No. NIT Bid Security -  

2. Bid Security & Tender 

Reference recent circular / office 

memorandum issued by the GoI- 

Ministry of Finance Dated 12th 

Amended as:-  

There shall be no EMD for the Page No.1 
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Para No/ Clause No. 

NIT 

Fee shall be in the form of 

Demand Draft from any 

scheduled commercial bank. 

3. Only Online Submission 

of the bids are acceptable. 

However, the originals of D-

At-Call/ Demand Draft/Fixed 

Deposit Receipts/Bank 

Guarantees (Appendix-12), 

other forms of Securities 

and originals of financial 

instruments are to be 

submitted in seal cover 

before opening of Technical 

Bid. 

November 2020, and the Rule 171 

of General Financial Rules (GFRs) 

2017, “No provisions regarding Bid 

security should be kept in the bid 

documents in future and only 

provision for Bid security 

declaration should be kept in the 

bidding documents.  This 

instruction will be applicable for all 

the tenders issued till 31.12.2021.” 

Wherever, there are compelling 

circumstances to ask for Bid 

Security, the same should be done 

only with the approval of the next 

higher authority to the authority 

competent to finalize the particular 

tender or the Secretary of the 

Ministry/ Department, whichever is 

lower. 

The COVID-19 recession is a major 

ongoing global economic crisis 

which has caused a recession and 

there is major financial constrain 

with infrastructure contractors. 

Therefore, we request you to 

subject tender. Accordingly 

provisions related to 

requirement of EMD in the 

subject tender, whenever 

mentioned, stand deleted. 

  

Bidder is required to 

submit Bid Securing 

Declaration in bid as per 

format at Annexure-I. 
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accept “Bid Security Declaration” 

from the bidders, in place of Bid 

security. 

5. 

Section No. II A3. COST ESCALATION 

A 3.1 No escalation will be 

allowed. The price quoted 

should be firm during the 

validity of contract period. 

We request you to consider price 

variation / adjustment as per CVC 

guideline since the construction 

period for these projects are more 

than 18 months and thereafter 5 

years O&M. 

Clarified as: 

No change in NIT.  

No escalation will be 

allowed. The price quoted 

should be firm during the 

validity of contract period. 

Page No. 6 

Para No/ Clause No. 

A3 

6. 

Section No. II  I.1 PERFORMANCE 

SECURITY 

I.1.1. Contractor shall be 

required to submit Bank 

Guarantee from any 

Scheduled Commercial Bank 

for an amount equal to 5% 

of the accepted contract 

cost towards Performance 

Security. EMD can also be 

adjusted and the balance 

amount shall be required to 

be submitted by the 

contractor. The validity of 

the Bank Guarantee(s) shall 

We request you to reduce 

performance security from 5% to 

3%. - In view of the Circular/ 

Office Memorandum issued by GoI, 

Ministry of Finance, dated 12th 

November 2020 (copy enclosed) 

Amended as:- 

Provision for PBG in the 

subject tender, wherever 

mentioned, stand modified as 

below : 

 

I.1 PERFORMANCE 

SECURITY 

I.1.1. Contractor shall be 

required to submit Bank 

Guarantee from any 

Scheduled Commercial 

Bank for an amount equal 

to 3% of the accepted 

Page No. 17 

Para No/ Clause No. 

I.1 
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cover entire duration of 

contract period plus 6 

months. The format of the 

Bank Guarantee(s) shall be 

got approved by the 

Contractor from the PHED, 

Manipur. If performance of 

the Contractor is not found 

satisfactory this security will 

be liable to be forfeited. In 

addition, the Contractor 

shall be liable for action 

under other clauses of the 

contract. 

contract cost towards 

Performance Security. The 

validity of the Bank 

Guarantee(s) shall cover 

entire duration of contract 

period plus 6 months. The 

format of the Bank 

Guarantee(s) shall be got 

approved by the Contractor 

from the PHED, Manipur. If 

performance of the 

Contractor is not found 

satisfactory this security 

will be liable to be 

forfeited. In addition, the 

Contractor shall be liable 

for action under other 

clauses of the contract. 
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7 Section-IV Laying of GI Distribution 

Pipes conforming to IS 

1239/Pt(I)/2004 (with latest 

amendment) screwed at 

both ends as per 

IS:554/1985, socket at one 

end and the protected with 

plastic thread protector, 

socket conforming to 

IS:1239(Pt-

II/1992fourthrevision) with 

amendment no. 1 in random 

length of4 to7 m 

specification including 

excavation, sand bedding, 

jointing, backfilling, 

transporting and necessary 

road restoration works 

including providing and 

laying of GI fittings 

(specials)and suitable GI 

valves asper relevant IS 

Code. Suitable masonry 

chambers for Air Valve, 

Scour Valve and Sluice Valve 

including testing of pipe 

joints, fittings, valves etc. 

1. Since the Design of Network not 

in the Scope of contractor, to 

Estimate the Quantity of Valves, 

Valve chamber and Pipe 

crossing Bridges etc. for varies 

size of pipe, scope of work or 

Drawings are required 

 

2. Since the cost of road 

restoration will vary for different 

sizes of pipe line and different 

type of road (Bituminous Road, 

CC Road, RCC Road, Earthen 

Road) tentative length of 

different road with respect to 

various pipe sizes are required 

for proper estimation. 

Since the unit of the item as per 

job of all Size of pipe line.  

A.) what will be the mode of 

Measurement of RA Bill? 

B.) What will be the breakup for 

laying of Various size of Pipe? 

C.) What will be the Breakup for 

Clarified as: 

Site visits have been already 

provided so that 

contractors/firms may get 

familiar with the site 

conditions. 

 

Length of the roads are as 

per the length of pipes given 

in Section-IV, Appendix-IX, 

Schedule of Items for each 

work packages. Estimates 

were prepared considering 

these roads as bituminous 

roads. 

 

Billing break-up will be made 

at the time of signing the 

contract agreements with 

the successful bidders and 

payment will be as per that 

billing breakup unit(BBU). 

Page No. 31 

Sl. No 2.iii 
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and disinfection of all pipes, 

trial run and commissioning 

etc. Complete: 

 

 

 

various work like laying of pipe, 

Valve chamber, Road 

Restoration, Supply of Fittings / 

specials. 

Please clarify. 

8 Page No. 1 Bid Security As per notification of Central 

government and Notification No: 

F.9/4/2020-PPD Dated 12th Nov 

2020 and  

Manipur Government State 

Government Notification no. FC-

7/2/2020-e-FD Dated 13th Nov 

2020.  

No provision regarding Bid security 

should be kept in the Bid 

documents in future and only 

provision for Bid security 

declaration should be kept in the 

Bid Documents. (This query is for 

Packages IX, X, XI, XII) 

Request to please allow us to 

Amended as:-  
There shall be no EMD for the 

subject tender. Accordingly 

provisions related to 

requirement of EMD in the 

subject tender, whenever 

mentioned, stand deleted. 

  

Bidder is required to 

submit Bid Securing 

Declaration in bid as per 

format at Annexure-VI. 
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submit Bid Security Declaration in 

place of BGs considering the 

Manipur Govt. Notification stated 

above. 

9 Page No. 6 No escalation will be 

allowed. The price quoited 

should be firm during the 

Validity of Contract period 

For packages VI, VII, Construction 

period as 2.5 Years and 3 years for 

Packages IX, X, XI, XII with O&M 5 

years after commission of all 

packages, considering the 

voluminous nature of work with 

huge quantity of Civil structure and 

also due to extreme variations of 

price of various materials, labour, 

machineries.  

We request you to consider the 

Price escalation for the contract 

period as being considered in 

contracts PAN India for Projects 

such duration. (This is for 

Packages IX, X, XI, XII) 

Clarified as: 

No change in NIT.  

No escalation will be 

allowed. The price quoted 

should be firm during the 

validity of contract period. 

10 Page No. 367 Providing and fixing 

enclosed type bulk water 

meters with 

necessarymaterials including 

construction of chambers 

The item is meant for providing 

the house connections. 

To execute this item, services 

saddles (optional), Brass ferrule, 

Clarified as:- 

Scope of work as per 

Section-IV, Appendix-IX, 

Scheduleof Items only shall 
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and making connection 

with main etc. all complete. 

(i) 100 m dia. – 37 Nos. 

(ii) 150mm dia.  – 20 Nos.  

(iii) 200mm dia.  – 22 Nos. 

stop cock, box (optional) etc., are 

required.  

Kindly clarify the scope of work. If 

the quantities are varying, how the 

deviation will be arrived? (This is 

for Packages IX, X, XI, XII) 

be taken up. 

Further, required RCC 

chambers, pipe fittings and 

specials for installation of 

bulk meters are under the 

scope of contractors. 

11 Page No. 29 1.i Design drawing construction 

testing and commissioning 

of intake well, 

Duct intake well, Step type 

intake well and Intake weir. 

For the realistic estimation the 

certain inputs are required as 

below: 

(1.) River flow data & Geo-

technical investigation report of 

the site. (2.) Length of approach 

bridge required. (3.) Pump 

capacity, head, length of 

transmission main, hours of 

operation are required. (This query 

is for Packages IX, X, XI, XII) 

Clarified as:- 

Details of river profile of 

some major rivers in 

Manipur are shared as 

Annexure-III 

Explained in the BOQ. 

12 Page No. 7. Iii Design, drawing, 

construction, Testing and 

commissioning of  

RCC slow and filter having 

area of 49 sqm with suitable 

under drainage system 

As per CPHEEO manual clause No. 

7.6.2.2 Para 3  

Sand will be removing every time 

the filter is clean, a new filter 

should be provided with an initial 

sand depth. So, washout system 

Clarified as:- 

Wash out system is a simple 

valve arrangement for slow 

sand filter chambers just for 

draining out the filtrate for 

maintenance purpose of the 
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&collection chamber for 

clear water along with pipe 

fitting and WASH OUT 

SYSTEM with necessary 

inspection chamber, internal 

fitting and suitable filter 

media-2-unit etc. complete. 

NA. Please clarify chamber. 

13 Page No. 361, 51. 

XIV 

Design, Drawing, 

Construction, Testing and 

trial run of Overhead 

Tanks of 11.40-meter 

staging height of 0.45 ML 

capacity with suitable pile 

foundation, ancillary units, 

stairs/walkway/passage with 

railing for inspection & 

maintenance of OHT 

including RCC clear water 

Pumping station and pump 

house cum operators 'room 

with RCC Column, lintel, 

brick wall, ramp, suitable 

trusses with CGI roofing, 

doors, windows, 

electrification with good 

Typical drawing of OHT may be 

provided. Geo-technical 

investigation report may provide 

for Proper scope assessment & 

estimation. 

Clarified as:- 

Typical drawing of OHT 

shared as Annexure-IV 

Sample Soil Investigation 

Details shared as Annexure-

II. 
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finish having a plinth area of 

30 sqm with pump 

foundation complete. at- 

(a) Lamka, college, (b) PT 

Sports complex, (c ) 

Ebenezer (d) Don Bosco. 

14. 

Section No. VI 
Mobilisation Advance. We request provision of 

Mobilisation advance as all external 

funded projects provide interest 
free mobilisation advance to the 

tune of 10% of contract value after 
provision of Advance Bank 
Guarantee. 

Clarified as: - 
 

No change in the NIT. 
Page No 

Para No/ Clause No. 

General Conditions of 
Contract 

15. 
Section No. NIT 

Bid Security -  

2. Bid Security & Tender Fee 

shall be in the form of 
Demand Draft from any 
schedule commercial bank. 

3. Only Online Submission 
of the bids are acceptable. 

However, the originals of D-
at-Call/ Demand Draft/Fixed 
Deposit Receipts/Bank 

Guarantees (Appendix-12), 

other forms of Securities 
and originals of financial 
instruments are to be 

submitted in seal cover 

In this connection we wish to 

invite your attention to the recent 

circular / office memorandum 
issued by the GoI- Ministry of 
Finance Dated 12th November 

2020, copy of which is attached for 
your reference. As per this office 

memorandum , in accordance with 
the Rule 171 of General Financial 
Rules (GFRs) 2017, “No provisions 

regarding Bid security should be 

kept in the bid documents in future 
and only provision for  Bid security 
declaration should be kept in the 

bidding documents.  This 

Amended as:-  
There shall be no EMD for the 

subject tender. Accordingly 

provisions related to 

requirement of EMD in the 

subject tender, whenever 

mentioned, stand deleted. 

  

Bidder is required to 
submit Bid Securing 
Declaration in bid as per 
format at Annexure-VI. 

Page No. 1 

Para No/ Clause No. 
Notice Inviting 
Tender 



Page 12 of 44 

 

before opening of Technical 

Bid. 

instruction will be applicable for all 

the tenders issued till 31.12.2021.” 
 
Wherever, there are compelling 

circumstances to ask for Bid 

Security, the same should be done 
only with the approval of the next 

higher authority to the authority 

competent to finalize the particular 
tender or the Secretary of the 
Ministry/ Department, whichever is 

lower. 

On account of slow down economy 
due to COVID-19 Pandemic, there 
is acute financial crunch among 

many commercial entities and 
contractors, which in turn affect 

timely execution of the contracts, 
and also many of the agencies/ 

bidders not able to participate in 
the tenders, which in turn reduce 

the completion in the bidding.  
 In view of the above, we request 
you to kindly adhere to the above 

rules stipulated in the Office 

Memorandum issued by GoI, and 
keep the provisions of asking “Bid 
Security Declaration” from the 

bidders, instead asking for 

furnishing the Bid security, thereby 
many of the bidders will be able to 
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bid for the project effectively which 

will in turn enhance the 
competition level in the bidding. 

16. 

Section No. II 
A3. COST ESCALATION 

A 3.1 No escalation will be 
allowed. The price quoted 

should be firm during the 
validity of contract period. 

Due to extreme volatility in market 

prices, we request you to consider 
price adjustment for cement, 

reinforcement steel, labour& other 
materials and also provide 

percentage of components based 
on formulae governed by relevant 
RBI indices.  

 

Since O&M duration is for 5 years 
and it is subjected to huge 

variation in prices for manpower, 

materials and fuel, therefore, 

request to consider the Price 
Adjustment during O&M period.  

 

Please consider and confirm 
thorugh necessary amendments. 

Clarified as: 

 
No change in NIT.  

No escalation will be 
allowed. The price quoted 

should be firm during the 
validity of contract period. 

Page No. 6 

Para No/ Clause No. 

A3. COST 

ESCALATION 
 

17. 

Section No. II C 2.2 All duties, taxes, GST, 

labourcess and other levies 

payable by the Contractor 
under the Contract, or for 

any other cause, as of the 

date 28 days prior to the 
deadline for submission of 

bids, shall be included in the 
rates and prices and the 

total Bid Prices submitted by 

As per the terms of the tender, 

invitation for price bid is inclusive 

of Goods and Service Tax.  
In this connection, I would humbly 

like to submit that with 

introduction of Goods and Service 
Tax (here-in-after referred to as 

“GST”), the taxation structure for 
all the projects involving water 

management have undergone sea 

Clarified as: 

 

No change in NIT. 
All duties, taxes, GST, 

labourcess and other levies 

etc. shall be included in the 
rates and the total Bid 

Pricessubmitted by the 
Bidder. 

Page No. 10 

Para No/ Clause No. 

C 2.2 
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the Bidder. change. Let us analyse the above 

statement. 
• Under GST various kind of 
indirect taxes have subsumed, 

hence the contractor shall charge 

single rate tax instead of multiple 
taxes under the previous regime. 

• The concept of composition 

scheme under State level 
legislature, whereby input tax 
credit was not allowed and only 

concessional rate was charged on 

outward supply by a contractor 
does not exist under GST. Thus, 
there is no valid reason for PHED 

department to keep inclusive GST 
contract, which was earlier carried 

out with the objective to avoid 
unnecessarily and complicated tax 

planning adopted by different 
contractors. 

• Final award of a contract based 
on base price without GST impact 
would help department to optimize 

the cost of the project 

• GST charged by the contractor is 
allowed as Input tax credit in the 
hands of the state department and 

hence same shall be considered as 

an asset not to be charged of as 
cost of the project resulting 
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additional gain. 

States like Odisha, Madhya 
Pradesh and many more have 
started issuing all-inclusive 

contract except GST to take 

advantage as enumerated above.  
We understand that PHED included 

taxes from 12% to 28% on 

material component while 
estimating the project cost, where 
all government contracts with 

public utility are to be charged 

12% on sale and therefore, please 
allow us to submit our bid with 
only basic price and GST as 

applicable shall be paid extra as 
actuals on ultimate sale. Please do 

not include GST in estimation and 
let it be extra at actual on ultimate 

sale. 
In the light of the above , it is 

being humbly suggested that bids 
should be considered as exclusive 
of GST as there is no need to have 

all inclusive bids under the GST 

Law. 
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18. 

Section No. III I.1 PERFORMANCE 

SECURITY 

I.1.1. Contractor shall be 

required to submit Bank 

Guarantee from any 

Scheduled Commercial Bank 

for an amount equal to 5% 

of the accepted contract 

cost towards Performance 

Security. EMD can also be 

adjusted and the balance 

amount shall be required to 

be submitted by the 

contractor. The validity of 

the Bank Guarantee(s) shall 

cover entire duration of 

contract period plus 6 

months. The format of the 

Bank Guarantee(s) shall be 

got approved by the 

Contractor from the PHED, 

Manipur. If performance of 

the Contractor is not found 

satisfactory this security will 

be liable to be forfeited. In 

addition, the Contractor 

In this connection we wish to bring 

to your notice to the conditions 

stipulated in the Circular/ Office 

Memorandum issued by GoI, 

Ministry of Finance, dated 12th 

November 2020 ( attached), 

wherein in clause number 3, it is 

stated as under: 

Clause 3.:ln view of all above, it is 

decided to reduce Performance 

Security from existing 5 -10 % to 

3% of the value of the contract for 

all existing contracts.  However, 

the benefit of the reduced 

Performance Security will not be 

given in the contracts under 

dispute wherein arbitration/ court 

proceedings have been already 

started or are contemplated. 

Clause 4: Further, all tenders/ 

contracts issued/ concluded till 31 

.12.2021 should also have the 

provision of reduced Performance 

Security. 

In all contracts where Performance 

Amended as:- 

Provision for PBG in the 

subject tender, wherever 

mentioned, stand modified as 

below : 

 

I.1 PERFORMANCE 

SECURITY 

I.1.1. Contractor shall be 

required to submit Bank 

Guarantee from any 

Scheduled Commercial 

Bank for an amount equal 

to 3% of the accepted 

contract cost towards 

Performance Security. The 

validity of the Bank 

Guarantee(s) shall cover 

entire duration of contract 

period plus 6 months. The 

format of the Bank 

Guarantee(s) shall be got 

approved by the Contractor 

from the PHED, Manipur. If 

performance of the 

Contractor is not found 

Page No. 17 

Para No/ Clause No. 

I.1 PERFORMANCE 

SECURITY 
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shall be liable for action 

under other clauses of the 

contract. 

Security has been reduced to 3% 

in view of above stipulations, the 

reduced percentage of 

Performance Security shall 

continue for the entire duration of 

the contract and there should be 

no subsequent increase of 

Performance Security even beyond 

31.12.2021. 

In view of the above stipulations, 

we request you to kindly consider 

keeping the provisions of reduced 

performance security of 3% 

instead 5% as specified in the 

bidding documents.   This will 

enable more bidders to participate 

in the bidding thereby increase the 

competition level. 

satisfactory this security 

will be liable to be 

forfeited. In addition, the 

Contractor shall be liable 

for action under other 

clauses of the contract. 

 

19. 

Section No. VI 1.3 Location The works are 

within Rural areas of 

Manipur. 

Please arrange to provide List of 

Villages included in each scheme. 

Clarified as:- 

Details Annexed as 

Annexure-I 

Page No.  

Para No/ Clause No. 

General Conditions of 

Contract 
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20. 

Section No. VI 6. PAYMENTS TO THE 

CONTRACTOR 

6.1 Mode of Billings and 

Payment as per the priority 

/ Financial norms of the 

State Financial Department 

The Employer shall cause 

the payment of the 

Contractor promptly after 

receive of the bill by the 

Employer on the basis of the 

measured works actually 

completed and verified by 

the Employer and the 

PM&SC on quarterly basis as 

per availability of Check 

Drawal Authority/Money as 

per the rules and 

regulations under 

government of Manipur. The 

final payment under this 

Clause shall be made only 

after the final report and a 

final statement, identified as 

such, shall have been 

For the better implementation of 

the project, Timely payment 

should be assured. 

 

And also, bill cycle shall be 

monthly. 

 

Clarified as:-  

Mode of billing and payment 

will be as per Clause 6.1 of 

G.C.C of NIT on quarterly 

basis. 

Further, the department will 

endeavour to make timely 

payments subject to 

availability of funds. 

 

 

 

Page No. 

Para No/ Clause No. 

General Conditions of 

Contract 
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submitted by the Contractor 

and approved as satisfactory 

by the Employer. 

21. 

Section No. VI Mobilisation Advance. The proposed project is 

substantially vast in term of 

monetary and practical as well. 

Project mobilization will require a 

financial boost. Therefore, to assist 

and speed up the mobilization, we 

request for provision of interest 

free Mobilization advance to the 

extent of 10% of the contract price 

after submission of request from 

contractor with Bank Guarantee at 

the commencement of the work to 

keep contractor's cash flow at par. 

Eventually, this provision will lower 

the financing charges, and 

ultimately lower the project cost. 

The recovery of advance shall 

commence from the sixth (6) 

month from the month in which 

the advance is paid, and full 

recovery of advance shall be 

completed by the end of eighteen 

Clarified as:- 

No change in the NIT. Page No. 

Para No/ Clause No. 

General Condition of 

Contract, Clause 10 
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(18) months from the date of issue 

of work order. 

22. General Soil Investigation Report 

Please arrange to provide 

Geotechnical, Topographical and 

Investigation data And Reports 

used for preparation of Detailed 

Project Report & Estimation. This 

will minimize the assumptions and 

remove all speculation by bidders 

and will bring all bidders at par for 

preparation of techno-commercial 

proposal of project and Hence 

costing will more economical and 

competitive. 

Clarified as:- 

Sample soil values for 

Manipur Valley/Hill shared 

as Annexure-II 

23. General 

 During detail design of the scheme 

if the quantities vary considerably, 

how the impact will be taken care 

of. 

Clarified as:- 

Only the scope of work 

mentioned in respective 

NITs Section-IV, Annexure-

9, Schedule of Items shall 

be executed. 
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24. General 

 We presume that the cost of 

power and consumables / 

chemicals during commissioning, 

trial run and 5 years O&M period 

will be borne by PHE Department, 

Manipur. Request you to please 

confirm. 

Clarified as:- 

The cost of power, 

consumables / chemicals, 

manpoweretc. for day to 

day O&M of all Water 

Supply Infrastructures 

included in each work 

packages are in bidders 

scope of work for 5 years 

O&M period after 

commissioning. 

25. General 

 

Request you to please confirm 

whether third party inspection will 

be required. 

Clarified as:- 

Third party inspection in 

general will not be required. 

But, WAPCOS Ltd. is the 

PM&SC Consultant for this 

project. 
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26. General 

 Request you to please confirm 

whether there will be any 

consultant for design approval and 

project management. 

Under the overall 

supervision of PHED, 

Manipur, the WAPCOS Ltd. 

being the PM&SC Consultant 

for this project will be 

responsible for design 

assessment and project 

monitoring. 

27. General 

 

Please allow all technical and 

financial qualifications as per 

standard document of ADB/NDB as 

against present qualifications given 

in the tender. 

Clarified as:- 

All technical and financial 

qualifications are as per 

standard CPWD/ 

Procurement of works 

Manuals, CVC guidelines, 

NDB norms etc. 

28. General 

 

Wherever possible, can we install 

tube well in place of WTP? 

Clarified as:- 

Scope of work mentioned in 

respective NITs Section-IV, 

Annexure-9, Schedule of 

Items shall be executed. 



Page 23 of 44 

 

29. General Soil Investigation Report 

Please provide Geotechnical, 

Topographical and Investigation 

Reports as the proposed project is 

on a hilly terrain. 

Clarified as:- 

Sample soil values for 

Manipur Valley/Hill shared 

as Annexure-II 

30. General 

 Kindly restrict that a bidder is 

allowed to get one package since 

one or two bidders are not 

recommended to handle the huge 

scope work. 

Clarified as:- 

No restriction. Qualification 

requirement as per Section-

III, A.1 Technical Criteria of 

NIT. 

31. General 

 To specify the estimated cost of 50 

percent of a single work as it is 

practice. 

Clarified as:- 

Scope of work is well 

defined in Section-IV, 

Schedule of Items of NIT.  

32. General Laying of DI RWRM, CWRM 

and distribution pipe shall 

be Supplied by department 

and DI fittings (Specials / CI 

fittings / Specials arrange by 

bidder. 

Bidder arrange the fittings 

(specials) of DI or CI or Both, 

please clarify. 

Clarified as:- 

Both are allowed as per 

Section-IV, Appendix-9, 

Schedule of Items of NIT. In 

case of CI fittings, it has to 

be mechanical type of 

fittings. 
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33. General O & M 5 Years I considered about consumable 

and electric bill arrange by client. 

Please confirm 

Clarified as:- 

The cost of power, 

consumables / chemicals, 

manpower etc. for day to 

day O&M of all Water 

Supply Infrastructures 

included in each work 

packages are in bidders 

scope of work for 5 years 

O&M period after 

commissioning. 
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34. General 1. Required DI/GI pipes will 

be supplied by Department 

free of cost but pipe specials 

are to be procured by the 

bidder from the DI/GI pipe 

manufacturer. The pipes are 

to be lifted by the 

contractors/firms from the 

centralised PHED store at 

Imphal by their own cost. 

Most of the pipe manufacture's not 

manufacture the fittings and 

specials can we supply the specials 

and fittings from another 

manufactures?  

Please Provide the list of 

Manufactures for collecting the 

quotation for Fittings/specials, if 

so.  

 

 

 

As the project doesn’t encompass 

supply of pipes, we presume that 

any work related to pipe leakages, 

maintenance and any other issue 

which is not attributable to the 

Clarified as:- 

 The bidder would be free to 

procure the fittings and 

specials as per their choice 

so long as the articles 

confirm to the specifications 

as detailed by the 

department. Department 

shall provide/share the 

details of manufacturers 

supplying the DI/GI pipes 

with the work package 

contractors but the choice of 

procurement would lie with  

the work contractors.The 

department and PM&SC 

shall ascertain the quality of 

pipes being supplied to the 

Contractor.Further, the pipe 

35. General The rates quoted as above 

are inclusive of labour cess, 

GST applicable, all taxes 

and duties complete. 

The bidder will consider the 

present prevailing all taxes and 

duties complete while quoting the 

rates, But any future increase in 

taxes and duties may please be 

reimbursed to the bidder, as the 

same cannot be envisaged by the 

Clarified as:- 

The rates quoted are 

inclusive of labour cess, GST 

applicable, all taxes and 

duties complete at the time 

of bidding. 
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bidder at bidding stage, as the 

same is beyond the control of 

Bidder please. 

36. General Natural Damages Please clarify the mode of 

compensation in case of any 

natural damage that may awake 

during execution. 

Clarified as:- 

The natural damages shall 

be considered in accordance 

with Clause 2.5: Force 

Majeure of Section VI- 

General Conditions of 

Contract. Further, the 

Contractor is required to 

maintain the insurance 

policies such as Contractor’s 

All Risk (CAR) policy, 

Insurance for Works and 

Contractor’s Equipment, 

Insurance against injury to 

persons and damage to 

property, Insurance for 

Contractor’s personnel, etc. 

as may be required to 

compensate the contractor 

against any damages. A 
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37. General Some places in BOQ written 

as Construction of Pump 

house and Pipe foundation 

But not mentioned about pump 

supply. Please clarify. 

Clarified as:-  

Only the scope of work 

mentioned in respective 

BOQs shall be executed. 

38. General Dismantle of Existing 

structures 

Please provide the tentative 

quantity or proper valuation. 

Clarified as:- 

Only the scope of work 

mentioned in respective 

BOQs shall be executed. 

Site visits are already 

provided for proper 

understanding the scope of 

work but Contactor may at 

his own cost visit the sites 

and examine for proper 

valuation. 

39. General Energization, Procurement 

and Installation of suitable 

transformer/c erection & 

stringing of necessary HT & 

LT line for power supply 

having capacity enough to 

operation pumping 

machineries for the intake, 

including internal and 

Please confirm the HT and LT Line Clarified as:- 

Bidders Electrical Scope of 

work starts from erection of 

HT lines from the nearest 

Electricity Power Substation 

to the premises of Water 

Supply Structures and 

Procurement and 

Installation of suitable 
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external lighting, testing etc. 

all complete. 

transformers with further 

erection & stringing of 

necessary LT line for power 

supply to water supply 

machineries including 

internal and external 

lighting, testing etc. all 

complete. 

40. General  Kindly provide us the co-ordinates 

for the following structures: 

Intake, WTP, Service reservoir, 

OHT, Raw water Reservoir. 

Clarified as:- 

List of villages where water 

supply infrastructures are to 

be developed are enclosed 

as Annexure-I. 

41. General  Numbers of House Service 

connections to be provided under 

the packages of RWS(IX), RWS(X), 

RWS(XI) & RWS(XII) 

Clarified as:- 

Details shared as Annexure-

V 
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ANNEXURE-I: LIST OF VILLAGES UNDER DIFFERENT PACKAGES UNDER MANIPUR WATER SUPPLY 

PROJECT 
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ANNEXURE-I: LIST OF VILLAGES UNDER DIFFERENT PACKAGES UNDER MANIPUR WATER SUPPLY 

PROJECT (CONTD.) 
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ANNEXURE-I: LIST OF VILLAGES UNDER DIFFERENT PACKAGES UNDER MANIPUR WATER SUPPLY 

PROJECT (CONTD.) 
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ANNEXURE-I: LIST OF VILLAGES UNDER DIFFERENT PACKAGES UNDER MANIPUR WATER SUPPLY 

PROJECT (CONTD.) 
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SIT 15 15

cm cm cm

1 2 3 4 6 8

0.00 0.00m - 1.50m

0.50

1.00

1.50 1.50 D 1 2 2 4 4 1.50m - 4.00m

2.00

2.50

3.00 3.00 D 2 2 4 6 6

3.50

4.00 4.00m - 6.00m

4.50 4.50 D 1 0 2 2 2

5.00

5.50

6.00 6.00 D 1 1 2 3 3 6.00m - 7.50m

6.50

7.00

7.50 7.50 D 2 1 2 3 3 7.50m - 9.00m

8.00

8.50

9.00 9.00 D 2 2 3 5 5 9.00m - 12.00m

9.50

10.00

10.50 10.50 D 2 2 3 5 5

11.00

11.50 11.50m - 15.00m

12.00 12.00 D 2 1 2 3 3

12.50

13.00

13.50 13.50 D 2 2 2 4 4

14.00

14.50

15.00 15.00 D 1 2 2 4 4

Medium stiff, dark gray silty clay 

layer with fine sand

Soft gray clay layer, trace of silt

Soft, black and brown Organic soil 

layer, 

Soft dark gray clay layer, trace of 

silt

Medium stiff blackish clay layer, 

trace of silt

Stratification

Observed          

N-Value

C
o
rr

e
c
te

d
-N

 V
a
lu

e

N

Soft to Medium stiff dark gray clay 

layer, trace of silt

5 7

0                 25                  50

Very soft,  gray silty clay layer, 

trace of sand

Borelog for Borehole No. 2 (BH2)

Method of boring = Wash boring

GWL =  0.30m below boring level
E

le
v
a
ti
o
n

-R
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SPT,per 30 blows        

N-value

 Graphical 

representation  of         

N-value

ANNEXURE-II: SAMPLE SOIL INVESTIGATION DETAILS FOR MANIPUR 

VALLEY-I 
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SIT 15 15

cm cm cm

1 2 3 4 6 8

0.00 0.00m - 0.50m

0.50 Very soft, dark gray silty clay layer

1.00 0.50m - 3.00m

1.50 1.50 D 1 2 2 4 4

2.00

2.50

3.00 3.00 D 1 3 2 5 5 3.00m - 6.00m

3.50

4.00

4.50 4.50 D 1 2 2 4 4

5.00

5.50

6.00 6.00 D 1 1 1 2 2 6.00m - 7.50m

6.50

7.00

7.50 7.50 D 1 2 2 4 4 7.50m - 8.50m

8.00 Medium stiff gray clay layer, trace 

of silt
8.50 8.50m - 9.70m

9.00 9.00 D 2 3 3 6 6

9.50

10.00 9.70m - 15.00m

10.50 10.50 D 2 2 2 4 4

11.00

11.50

12.00 12.00 D 1 2 2 4 4

12.50

13.00

13.50 13.50 D 2 2 2 4 4

14.00

14.50

15.00 15.00 D 1 2 2 4 4

Method of boring = Wash boring

Soft to Medium stiff dark gray

yellowish tinge clay layer, trace of

silt

Medium stiff, dark gray clay layer, 

trace of silt

Soft blackish Organic clay layer

Medium stiff blackish gray clay 

layer, trace of silt

Medium stiff dark gray clay layer, 

trace of silt

Observed          

N-Value

C
o
rr

e
c
te

d
-N

 V
a
lu

e

N

5 7

0                 25                  50

Borelog for Borehole No. 3 (BH3)

GWL =  0.40m below boring level
E
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o
n
-R

.L
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 Graphical 

representation  of         

N-value

Stratification

ANNEXURE-II: SAMPLE SOIL INVESTIGATION DETAILS FOR MANIPUR VALLEY-

II 
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SIT 15 15

cm cm cm

1 2 3 4 6 8

0.00 0.00m - 1.50m

0.50

1.00

1.50 1.50 D 1 0 1 1 1 1.50m - 3.50m

2.00

2.50

3.00 3.00 D 1 0 0 0 0

3.50 3.50m - 6.50m

4.00

4.50 4.50 D 1 1 2 3 3

5.00

5.50

6.00

6.50 6.50 D 1 1 1 2 2 6.50m - 7.50m

7.00 Soft blackish Organic clay layer,

7.50 7.50 D 1 2 2 4 4 7.50m - 10.00m

8.00

8.50

9.00 9.00 D 2 2 2 4 4

9.50

10.00 9.00m - 12.00m

10.50 10.50 D 2 2 3 5 5

11.00

11.50

12.00 12.00 D 1 2 2 4 4 12.00m - 15.00m

12.50

13.00

13.50 13.50 D 2 2 2 4 4

14.00

14.50

15.00 15.00 D 1 2 3 5 5

Medium stiff dark gray clay layer, 

trace of silt

Medium stiff blackish clay layer, 

trace of silt

Medium stiff dark gray clay layer, 

trace of silt

0                 25                  50

Very soft, dark gray silty clay layer, 

with gravel

 Soft, dark gray silty clay layer

Very Soft, gray silty clay layer

GWL =  0.50m below boring level

Observed          

N-Value

C
o
rr

e
c
te

d
-N

 V
a
lu

e

N

5 7

Method of boring = Wash boring
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ANNEXURE-II: SAMPLE SOIL INVESTIGATION DETAILS FOR MANIPUR HILLS 
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ANNEXURE-III: DETAILS OF RIVER PROFILE OF SOME MAJOR RIVERS IN 

MANIPUR 

Name of Rivers 
High Flood Level  

(in meter) 

River Bed Level 

(in meter) 

Normal water 
level 

(in meter) 

Imphal River 786.44 777.00 778.25 

Iril River 790.40 777.40 778.60 

Confluence point of 
Imphal&Iril Rivers 

783.70 770.67 771.92 
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ANNEXURE-IV : TYPICAL DRAWING OF OVERHEAD TANK
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ANNEXURE-V: DETAIL OF HOUSE SERVICE CONNECTIONS(HSC) 

Name of work:- Water Supply Project for Manipur State.(SH: Providing Drinking 
Water Supply to Rural Area of Manipur) 

Sl.No Package Name of District 
Total House connection 

(nos.) 

1 

RWS P-IX(W) 

Imphal East District 49084 

2 Kamjong District 6927 

3 Ukhrul District 18014 

  Total P-IX= 74025 

1 

RWS P-X(W) 

Bisnupur District 18528 

2 Imphal West District 23337 

3 Noney District 7295 

4 Tamenglong District 8482 

  Total P-X= 57642 

1 

RWS P-XI(W) 

Kakching District 8599 

2 Kangpokpi District 21750 

3 Senapati District 31133 

4 Thoubal District 16726 

  Total P-XI= 78208 

1 

RWS P-XII(W) 

Chandel District 11483 

2 Churachandpur District 20145 

3 Jiribam District 4870 

4 Pherzawl District 5173 

5 Tengnoupal District 8892 

  Total P-XII= 50563 

    Grand Total= 260438 
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Annexure-VI: Bid-Securing Declaration Format 

(Affidavit on Non judicial Stamp Paper of Rs. 10/- duly attested by Notary/1st Class Magistrate 

or equivalent in other countries) 

Date:___________________ 

Bid No. _________________ 

To, 

The Chief Engineer, 

PHED, Govt. of Manipur 

 

I/We. The undersigned, declare that: 

I/We understand that, according to NIT conditions, bids must be supported by a Bid Securing 
Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with any 

Government Department for a period of one year from the date of notification if I am /We are 

in a breach of any obligation under the bid conditions, because I/We 

(a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 
(b) having been notified of the acceptance of our Bid by the purchaser during the period 

of bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to 

furnish the Performance Security, in accordance with the Instructions to Bidders. 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

Signed: (insert signature of person whose name and capacity are shown) in the capacity 

of(insert legal capacity of person signing the Bid Securing Declaration). 

 

Name: (insert complete name of person signing the Bid Securing Declaration) 

 

Duly authorized to sign the bid for and on behalf of: (insert complete name of Bidder) 

Dated on _____________ day of ___________________(insert date of signing) 

Corporate Seal 

 


