(To be Upload on Websites)

Office of the Project Director PMU(RWSRPD) & Chief Engineer Water Resources(North) Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/2021-22/ 2649

NIB No. 02/2021-22

Dated: 15.12.2021

On behalf of the Governor of Rajasthan this office invites bids from registered, experienced, qualified and eligible contractors to submit their proposal following bid documents of the following works available on Eproc portal: -

	Sr. No.	Name of work	Estimated Amount (₹ in Crore)	Time of completion	Bid Security declaration (₹ in Crore)	Start Date of down loading /Sale of Bid	Last date of downloading/sale/	Date and time of online opening
		2	3	4	5	Document	Submission of Bid	of Technical Bid
	1	Relining of side slope of Indira Gandhi Feeder from RD 555 - RD 558 (package 259)	2.43	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.05		7 04.01.22, 6.00 PM	8 05.01.2022,
	2	Relining of side slope of Indira Gandhi Feeder from RD 558 - RD 561(package 260)	2.01	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	to 02.01.22, 6.00 PM 16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	Time 11:30 AM 05.01.2022,
	3	Relining of side slope of Indira Gandhi Feeder from RD 561 - RD 564 (package 261)	1.86	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04		04.01.22, 6.00 PM	Time 11:30 AM 05.01.2022, Time 11:30 AM
	4	Relining of side slope of Indira Gandhi Feeder from RD 564 - RD 567 (package 262)	1.86	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04		04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	5	Relining of side slope of Indira Gandhi Feeder from RD 567 - RD 569.5 (package 263)	1.55	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03		04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	6	Relining of side slope of Indira Gandhi Feeder from RD 569.5 - RD 572 (package 264)	1.55	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	7	Relining of Indira Gandhi Feeder from RD 572 - RD 574.5 (package 213)	4.84	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.10	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	8	Relining of Indira Gandhi Feeder from RD 574.5 - RD 577 (package 214A)	4.86	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.10	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	9	Relining of Indira Gandhi Feeder from RD 577 - RD 579 (package 215)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
		Relining of Indira Gandhi Feeder from RD 579 - RD 581 (package 216)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
		Relining of Indira Gandhi Feeder from RD 581 - RD 582 & RD 584- RD 585 (package 218)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	
	. .	Relining of Indira Gandhi Feeder from RD 598 RD 600 (package 219)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	
	_ -	Relining of Indira Gandhi Feeder from RD 600 RD 602 (package 220)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	
1	-	Relining of Indira Gandhi Feeder from RD 602 RD 604 (package 221)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	
1:	-	Relining of Indira Gandhi Feeder from RD 604 RD 606 (package 222)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM		05.01.2022, Time 11:30 AM

16	Relining of Indira Gandhi Feeder from RD 606 - RD 608 (package 223)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM	04.01.22, 6.00 PM	05.01.2022,
17	Relining of Indira Gandhi Feeder from RD 608 - RD 610 (package 224)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	Time 11:30 AM 05.01.2022,
18	Relining of Indira Gandhi Feeder from RD 610 - RD 612 (package 225)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	to 02.01.22, 6.00 PM 16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022,
19	Relining of side slope of Indira Gandhi Feeder from RD 612 - RD 615 (package 265)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	· · · · · · · · · · · · · · · · · · ·	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
20	Relining of side slope of Indira Gandhi Feeder from RD 615 - RD 618 (package 266)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	,	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
21	Relining of side slope of Indira Gandhi Feeder from RD 618 - RD 621 (package 267)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03		04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
22	Relining of side slope of Indira Gandhi Feeder from RD 621 - RD 624 (package 268)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
23	Relining of side slope of Indira Gandhi Feeder from RD 624 - RD 627 (package 269)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
24	Relining of side slope of Indira Gandhi Feeder from RD 627 - RD 630(package 270)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
25	Relining of side slope of Indira Gandhi Feeder from RD 630 - RD 633 (package 271)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
26	Relining of side slope of Indira Gandhi Feeder from RD 633 - RD 636 (package 272)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
27	Relining of side slope of Indira Gandhi Feeder from RD 636 - RD 639 (package 273)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
28	Relining of side slope of Indira Gandhi Feeder from RD 639 - RD 642 (package 274)	1.78	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
29	Relining of side slope of Indira Gandhi Feeder from RD 642 - RD 645 (package 275)	1.83	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
30	Relining of side slope of Indira Gandhi Feeder from RD 645 - RD 648 (package 276)	1.83	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
31	Relining of side slope of Indira Gandhi Feeder from RD 648 - RD 651 (package 277)	1.83	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
32	Relining of side slope of Indira Gandhi Feeder from RD 651 - RD 654 (package 278)	1.83	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.04	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
33	Relining of Indira Gandhi Feeder from RD 654 - RD 656 (package 226)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08.	16.12.21, 09.00 AM to 02.01.22, 6.00 PM		05.01.2022, Time 11:30 AM
34	Relining of Indira Gandhi Feeder from RD 656 - RD 658(package 227)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM		05.01.2022, Time 11:30 AM
35	Relining of Indira Gandhi Feeder from RD 658 - RD 660 (package 228)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
36	Relining of Indira Gandhi Feeder from RD 660 - RD 662 (package 229)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM

37	Relining of Indira Gandhi Feeder from RD 662 - RD 664 (package 230)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)		16.12.21, 09.00 AM	04.01.00	
38	Relining of Indira Gandhi Feeder from RD 664	2.00	60 Days (Including Complete Closure period	80.0	to 02.01.22, 6.00 PM		Time 11:30 AM
39	- RD 666 (package 231) Relining of Indira Gandhi Feeder from RD 666	3.89	2022 as notified by the State Govt. of Raj)	80.0	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM
	- RD 668 (package 232)	3.89	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.08	16.12.21, 09.00 AM	04.01.22, 6.00 PM	05.01.2022,
40	Relining of side slope of Indira Gandhi Feeder from RD 668 - RD 671 (package 279)	1.66	60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)	0.03	to 02.01.22, 6.00 PM 16.12.21, 09.00 AM	04.01.22, 6.00 PM	Time 11:30 AM 05.01.2022,
	Relining of Indira Gandhi Main Canal from RD	2.01	60 Days (Including Complete Closure period		to 02.01.22, 6.00 PM		Time 11:30 AM
Cor	1 - RD 3 (package 233)	3.81	2022 as notified by the State Govt. of Raj)	80.0	16.12.21, 09.00 AM to 02.01.22, 6.00 PM	04.01.22, 6.00 PM	05.01.2022, Time 11:30 AM

Conditions/Instructions: -

- 1- The Contractors/Firms enlisted in appropriate class or category under enlisting State/Central Government departments like Public Works Department/ Water machinery and equipment for execution of works of similar type (as per section III of RFP bid document) are eligible to participate in the bid.
- 2- Bid document can be downloaded from website http://eproc.rajasthan.gov.in. & http://sppp.rajasthan.gov.in. Detail of this tender notification can be seen in NIB website http://eproc.rajasthan.gov.in. Bids are to be submitted only online in electronic form on
- 3- The bidder must submit bid securing declaration in favor of Executive Engineer Regulation Division-I Hanumangarh for works serial No. 01 to 07, Executive Engineer Ghagger flood control & Drainage Division Hanumangarh for works serial No. 08 to 12, Executive Engineer Water Resource Division (North) Shriganganagar for works serial No. 13 to 18, Executive Engineer Water Resource Division (South) Shriganganagar for works serial No. 19 to 25, Executive Engineer Bhakra Sidhmukh Regulation Division Hanumangarh for works serial No. 26 to 31, Executive Engineer Water Resource Khajuwala for works serial No. 32 to 37 and Executive Engineer Water Resource APS Division-II Gharsana for works serial No. 38 to 41 on Rs. 50/- Stamp with technical proposal which will be deemed equal to 2% of estimated amount as per Circular No. F.2/Fin/G&T-SPFC/2017 dated 23.12.2020 of Finance department Government of Rajasthan.
- 4- Bidders are compulsorily required to deposit sums required against tender document fees ₹ 10000/- and RISL bid processing fees ₹ 1000/- separately or in consolidation (Tender Document Fees/RISL bid processing fees or whatever may be the combination) on e-GRAS, online government of Rajasthan revenue receipt system at web portal https://egras.raj.nic.in/ following procedure as suggested below: -
 - (i) Bidders are required to register as registered user on egras web portal.
 - (ii) Create profile with Department (214 water resources department (CE, Hanumangarh) for separate challan payments for Tender Document Fees /RISL bid processing fees) paid separately.
 - (iii) The consolidate payment for (Bid security amount/Tender Document Fees/RISL bid processing fees) can be made directly through service challan option at portal.
 - (iv) Bidders are required to deposit required sums against tender document fees and RISL fees in following budget heads and respective division code as detailed in point no. 05 at e-GRAS portal through online payment gateway system: -

Particulars of Items	Budget Head				
Bid Security	8443-00-108-00-00 (निर्माण विभाग)				
Tender cost	0075-00-800-52-01				
RISL bid processing fees	8658-00-102-16-02 (निर्माण विभाग)				

- (v) After successful payment of all above fees in a single or individual challan as the case may be, Bidder will generate CIN No. receipts.
- (vi) Bidders are required to upload scanned copy of CIN receipts along with his technical bid proposal at procurement portal www.eproc.rajasthan.gov.in
- 5- Tender cost and RISL bid processing fees in a single or separate e-challan shall be in favor of 822-Executive Engineer Regulation Division-I Hanumangarh (Division Code-708) for works serial No. 01 to 07, 678-Executive Engineer Ghagger flood control & Drainage Division Hanumangarh (Division Code-706) for works serial No. 08 to 12, 683-Executive Engineer Water Resource Division (North) Shriganganagar (Division Code-701) for works serial No. 13 to 18, 684-

Executive Engineer Water Resource Division (South) Shriganganagar (Division Code-702) for works serial No. 19 to 25, 824-Executive Engineer Bhakra Sidhmukh Regulation Division Hanumangarh (Division Code-709) for works serial No. 26 to 31, 690-Executive Engineer Water Resource Khajuwala (Division Code-702) for works serial No. 32 to 37 and 688-Executive Engineer Water Resource APS Division-II Gharsana (Division Code-708) for works serial No. 38 to 41.

- 6- The bid not uploaded in prescribed form will be rejected without mentioning any reason.
- 7- All pages and schedules of original bid supporting documents should be essentially filled in and should be signed on each page by the bidder or his authorized representative.
- 8- Online Bid will be received and opened on dates mentioned above by the procurement committee or by an officer authorized in presence of intending bidders or their authorized representatives.
- 9- No physical/off-line Bid shall be accepted in any case.
- 10- The bid shall be valid for 120 days from the date fixed for bid submission deadline.
- 11- The Department reserves right to reject any or all Bids or to accept them in part, without assigning any reason thereof.
- 12- In case there is a Gazetted holiday declared on the date of opening of the Bid the same will be opened on next working day at same time.
- 13- The Department shall not be liable for any delay in uploading the Bid document on website, Bidders are advised to upload bid and all documents on or before scheduled date and time.
- 14- Before submitting the bid, the bidder should ensure that all the related documents have been scanned, duly signed by the bidder or his authorized representative and attached with the bid.
- 15- Conditional Bids uploaded by the bidder shall not be accepted.
- 16- The pre bid meeting will be held on 22.12.2021 Time 11:00 AM in this office. The prospective bidders can join this pre-bid meeting online on Microsoft teams platform by following this browser link as on scheduled date and time: https://teams.microsoft.com/l/meetupjoin/19%3ameeting_ZTUyYTc4Y2EtM2QzZC00ZTlhLTk3ZDgtZTkwYmQwMmEzNDA5%40thread.v2/0?context=%7b%22Tid%

22%3a%2216ed5ab4-2b59-4e40-806d-8a30bdc9cf26%22%2c%22Oid%22%3a%22f3283ed2-8adb-4113-8847-57e0460a4e05%22%7d

- 17- Appropriate action as per RTPP Act/Rules shall be taken against the bidders who will not upload bid securing declaration and scanned copies of required e-challan with CIN receipts for the tender cost and RISL bid processing fees with his bid proposal on eproc portal.
- 18- Recovery of silt extracted from canal bed shall be made @ ₹165.00 per Cum from contractor as per Clause 11 of special conditions of contract of RFP bid document.
- 19- Site visit will be arranged by the concerned Executive Engineer (Project Manager) on dated 21.12.2021 departure Time 11:00 AM from divisional head quarter at cost of prospective bidder.

(Amarjeet Singh)

Project Director PMU (RWSRPD) & Chief Engineer Water Resources (North)

Hanumangarh

· Dated:- (5.12.202)

No.:-F2/Acctt/RWSRPD/NIB/2021-22/ 2650 - 61

Copy submitted/forwarded to following for information & necessary action please:-

- 1- The Secretary, WRD Rajasthan Jaipur.
- 2- The Chief Engineer, Water Resources Department, Rajasthan, Jaipur, The Chief Engineer, Water Resources, Kota /Jodhpur/Jaisalmer /IDR Jaipur/IMTI Kota.
- 3- The Nodal officer & Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 4- The representative of NDB wia Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 5- The Chief Engineer, Water Resources, IGNP, Bikaner/Chief Engineer, Water Resources CAD (West), IGNP, Bikaner.
- 6- The Chief Engineer, PHED Rajasthan, Jal Bhawan, Jaipur/ PWD Rajasthan, Jaipur.
- 7- Chief Account Officer, Water resources (North) Hanumangarh/Chief Account Officer, PMU (RWSRPD), Hanumangarh.

- 8- The Superintending Engineer PMU (RWSRPD) / Water Resources Circle/Hanumangarh/nohar/shriganganagar/Srivijaynagar/ Chhattargarh/reg. Hanumangarh.
- 9- The Superintending Engineer PHED / PWD Circle, Hanumangarh.
- 10- The Executive Engineer, WR Div. /1st Hanumangarh/2nd Hanumangarh/Rawatsar/Nohar/Bhadra/GFC& D Hanumangarh/SOG Br. 1st Suratgarh/SOG Br. IInd Shrivijaynagar/APS 1stShrivijaynagar/Khajuwala/Chhatargarh/APS 2nd Gharsana/North Shriganganagar/South Shriganganagar/Regulation Shriganganagar/Raisinghnagar/Regu. 1st Hanumangarh/BSR Hanumangarh/field div. ferozepur.
- 11- Indian Trade General, Kolkata (itj.dgcis.@nic.in)
- 12- Notice Board.

Project Director & Chief Engineer