## (To be Upload on Websites)

# Office of the Project Director PMU(RWSRPD) & Chief Engineer Water Resources(North) Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/2021-22/ 2712

# Dated:- 2312, 2021

### NIB No. 03/2021-22

On behalf of the Governor of Rajasthan this office invites bids from registered, experienced, qualified and eligible contractors to submit their proposal following bid documents of the following works available on Eproc portal: -

| Sr.<br>No | 1 Maine Of Work   | Estimated              | Time of completion   | Bid                         | Start Date of down                         | Last date of      | Date and time of             |
|-----------|---|------------------------|--|-----------------------------|--|-------------------|------------------------------|
| 1,,,      |   | Amount<br>(₹ in Crore) |  | Security                    | loading /Sale of Bid                       | downloading/sale/ | online opening of            |
|           |   |                        |  | declaration<br>(₹ in Crore) | Document                                   | Submission of Bid | Technical Bid                |
| 1         | 2   | 3                      | 4  | 5                           | 6  | 7                 | 8                            |
| 1         | Relining of Indira Gandhi Main Canal from RD 3 - RD 5 (package 234)                   | 3.81                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 2         | Relining of Indira Gandhi Main Canal from RD 5 - RD 7(package 235)                    | 3.81                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21:01:2022,<br>Time 11:30 AM |
| 3         | Relining of Indira Gandhi Main Canal from RD 7 - RD 9 (package 236)                   | 3.82                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 4         | Relining of Indira Gandhi Main Canal from RD 9 - RD 11 (package 237)                  | 2.81                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.06                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 5         | Relining of Indira Gandhi Main Canal from RD 11 - RD 13.5 (package 238)               | 3.80                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 6         | Relining of Indira Gandhi Main Canal from RD 13.5 - RD 16 (package 239)               | 4.98                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.10                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 7         | Relining of side slope of Indira Gandhi Main Canal from RD 16 - RD 19 (package 280)   | 2.47                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.05                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 8         | Relining of side slope of Indira Gandhi Main Canal from RD 19 - RD 22 (package 281)   | 2.15                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.04                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 9         | Relining of side slope of Indira Gandhi Main Canal from RD 22 - RD 24.5 (package 282) | 1.87                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.04                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 10        | Relining of Indira Gandhi Main Canal from RD 36 - RD 38 (package 240)                 | 4.01                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 11        | Relining of Indira Gandhi Main Canal from RD 38 - RD 40 (package 241)                 | 4.01                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 12        | Relining of Indira Gandhi Main Canal from RD 40 - RD 42 (package 242)                 | 4.01                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08                        | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM    | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 13        | Relining of Indira Gandhi Main Canal from RD 42 - RD 44 (package 243)                 | 4.01                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt, of Raj) | 0.08                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 14        | Relining of Indira Gandhi Main Canal from RD 44 - RD 46 (package 244)                 | 3.66                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.07                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 15        | Relining of Indira Gandhi Main Canal from RD 46 - RD 48 (package 245)                 | 3.66                   | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.07                        | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |

| 16 | Relining of side slope of Indira Gandhi Main Canal                                      | 1.94 | 60 Days (Including Complete Closure period  | 0.04 | 25.12.21, 09.00 AM 20.01.                    | .22, 6.00 PM   | 21.01.2022,                  |
|----|---|------|---|------|--|----------------|------------------------------|
| 17 | from RD 48 - RD 51 (package 283)  Relining of side slope of Indira Gandhi Main Canal    |      | 2022 as notified by the State Govt. of Raj)  60 Days (Including Complete Closure period | 0.04 | to 20.01.22, 6.00 PM                         |                | Γime 11:30 AM 21.01.2022,    |
| 18 | from RD 51 - RD 54 (package 284)  | 1.94 | 2022 as notified by the State Govt. of Raj)  60 Days (Including Complete Closure period | 0.04 | to 20.01.22, 6.00 PM                         |                | Time 11:30 AM                |
| 19 | from RD 94 - RD 97 (package 291)  | 2.66 | 2022 as notified by the State Govt. of Raj)   | 0.05 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM   | .22, 6.00 PM   | 21.01.2022,<br>Time 11:30 AM |
|    | from RD 97 - RD 100 (package 292)   | 2.77 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.06 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 20 | Relining of side slope of Indira Gandhi Main Canal from RD 100 - RD 102.5 (package 293) | 2.32 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.05 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 21 | Relining of side slope of Indira Gandhi Main Canal from RD 54 - RD 57 (package 285)     | 2.14 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.04 |  | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 22 | /Relining of side slope of Indira Gandhi Main Canal from RD 57 - RD 60 (package 286)    | 2.27 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.05 |  | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 23 | Relining of side slope of Indira Gandhi Main Canal from RD 60 - RD 63 (package 287)     | 2.14 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.04 |  | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 24 | Relining of side slope of Indira Gandhi Main Canal from RD 63 - RD 66 (package 288)     | 2.37 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.05 |  | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 25 | Relining of side slope of Indira Gandhi Main Canal from RD 66 - RD 69 (package 289)     | 2.36 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.05 | 25.12.21, 09.00 AM 20.0 to 20.01.22, 6.00 PM | 1.22, 6.00 PM  | 21.01.2022,<br>Time 11:30 AM |
| 26 | Relining of side slope of Indira Gandhi Main Canal from RD 69 - RD 72 (package 290)     | 2.36 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.05 | 25.12.21, 09.00 AM 20.0 to 20.01.22, 6.00 PM | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 27 | Relining of side slope of Indira Gandhi Main Canal from RD 102.5 - RD 105 (package 294) | 2.15 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.04 | 25.12.21, 09.00 AM 20.0 to 20.01.22, 6.00 PM | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 28 | Relining of side slope of Indira Gandhi Main Canal from RD 105 - RD 107.5 (package 295) | 2.15 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.04 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 29 | Relining of side slope of Indira Gandhi Main Canal from RD 107.5 - RD 110 (package 296) | 2.15 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.04 | 25.12.21, 09.00 AM 20.0 to 20.01.22, 6.00 PM | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 30 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 110 - RD 113.5 (package 246)  | 4.27 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.09 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM   | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 31 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 113.5 - RD 117 (package 247)  | 4.25 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.09 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 32 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 117 - RD 120 (package 248)    | 3.66 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.07 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AN |
| 33 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 120 - RD 123 (package 249)    | 3.79 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.08 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 34 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 136 - RD 139 (package 250)    | 3.79 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.08 | 25.12.21, 09.00 AM to 20.01.22, 6.00 PM      | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 35 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 139 - RD 142 (package 251)    | 3.79 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.08 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM   | 01.22, 6.00 PM | 21.01.2022<br>Time 11:30 A   |
| 36 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 142 - RD 145 (package 252)    | 3.79 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj)  | 0.08 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM   | 01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 A  |

THE RESIDENCE OF THE PARTY OF T

|    | Relining of Indira Gandhi Main Canal (Bed lining) from RD 145 - RD 148 (package 253)   | 3.79 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.08 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
|----|--|------|--|------|--|-------------------|------------------------------|
| 38 | from RD 180 - RD 183 (package 254)   | 3.67 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.07 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 39 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 183 - RD 186 (package 255)   | 3.67 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.07 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 40 | from RD 186 - RD 189 (package 256)   | 3.67 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.07 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 41 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 189 - RD 192.5 (package 257) | 4.28 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.09 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |
| 42 | Relining of Indira Gandhi Main Canal (Bed lining) from RD 192.5 - RD 196 (package 258) | 4.28 | 60 Days (Including Complete Closure period 2022 as notified by the State Govt. of Raj) | 0.09 | 25.12.21, 09.00 AM<br>to 20.01.22, 6.00 PM | 20.01.22, 6.00 PM | 21.01.2022,<br>Time 11:30 AM |

#### Conditions/Instructions: -

- 1- The Contractors/Firms enlisted in appropriate class or category under enlisting State/Central Government departments like Public Works Department/ Water Resources Department/Public Health Engineering Department, MES etc. and having organizational structure like firms/ Company having all required resources, machinery and equipment for execution of works of similar type (as per section III of RFP bid document) are eligible to participate in the bid.
- 2- Bid document can be downloaded from website http://eproc.rajasthan.gov.in. & http://sppp.rajasthan.gov.in. Detail of this tender notification can be seen in NIB exhibited on website www.water.rajasthan.gov.in, www.dipronline.org. and <a href="http://sppp.rajasthan.gov.in">http://sppp.rajasthan.gov.in</a>. Bids are to be submitted only online in electronic form on website <a href="http://eproc.rajasthan.gov.in">http://eproc.rajasthan.gov.in</a>.
- 3- The bidder must submit bid securing declaration in favor of Executive Engineer Water Resource APS Division-II Gharsana for works serial No. 01 to 02, Executive Engineer Water Resource APS Division-I Shrivijaynagar for works serial No. 03 to 08, Executive Engineer Water Resource Division-I Hanumangarh for works serial No. 14 to 20, Executive Engineer Water Resource Division Rawatsar for works serial No. 21 to 26, Executive Engineer SOG Branch Water Resource Division-II Shrivijaynagar for works serial No. 27 to 32, Executive Engineer Water Resource Division-II Hanumangarh for works serial No. 33 to 37 and Executive Engineer Water Resource Division Chhattargarh for works serial No. 38 to 42 on Rs. 50/- Stamp with technical proposal which will be deemed equal to 2% of estimated amount as per Circular No. F.2/Fin/G&T-SPFC/2017 dated 23.12.2020 of Finance department Government of Rajasthan.
- 4- Bidders are compulsorily required to deposit sums required against tender document fees ₹ 10000/- and RISL bid processing fees ₹ 1000/- separately or in consolidation (Tender Document Fees/RISL bid processing fees or whatever may be the combination) on e-GRAS, online government of Rajasthan revenue receipt system at web portal https://egras.raj.nic.in/ following procedure as suggested below: -
  - (i) Bidders are required to register as registered user on egras web portal.
  - (ii) Create profile with Department (214 water resources department (CE, Hanumangarh) for separate challan payments for Tender Document Fees /RISL bid processing fees) paid separately.
  - (iii) The consolidate payment for (Bid security amount/Tender Document Fees/RISL bid processing fees) can be made directly through service challan option at portal.
  - (iv) Bidders are required to deposit required sums against tender document fees and RISL fees in following budget heads and respective division code as detailed in point no. 05 at e-GRAS portal through online payment gateway system: -

| Particulars of Items     | Budget Head                        |
|--------------------------|------------------------------------|
| Bid Security             | 8443-00-108-00-00 ( निर्माण विभाग) |
| Tender cost              | 0075-00-800-52-01                  |
| RISL bid processing fees | 8658-00-102-16-02 ( निर्माण विभाग) |

(v) After successful payment of all above fees in a single or individual challan as the case may be, Bidder will generate CIN No. receipts.

- (vi) Bidders are required to upload scanned copy of CIN receipts along with his technical bid proposal at procurement portal www.eproc.rajasthan.gov.in
- Tender cost and RISL bid processing fees in a single or separate e-challan shall be in favor of 688-Executive Engineer Water Resource APS Division-II Gharsana (Division Code-708) for works serial No. 01 to 02, 687-Executive Engineer Water Resource APS Division-I Srivijaynagar (Division Code-707) for works serial No. 03 to 08, 676-Executive Engineer Water Resource Division-I Hanumangarh (Division Code-701) for works serial No. 09 to 13, 680-Executive Engineer Water Resource Suratgarh Branch Division-I Suratgarh (Division Code-705) for works serial No. 14 to 20, 679-Executive Engineer Water Resource Division Rawatsar (Division Code-704) for works serial No. 21 to 26, 686-Executive Engineer SOG Branch Water Resource Division-II Shrivijaynagar (Division Code-709) for works serial No. 27 to 32, 677-Executive Engineer Water Resource Division-II Hanumangarh (Division Code-702) for works serial No. 33 to 37 and 689-Executive Engineer Water Resource Division Chhattargarh(Division Code-701) for works serial No. 38 to 42.
- The bid not uploaded in prescribed form will be rejected without mentioning any reason.
- 7- All pages and schedules of original bid supporting documents should be essentially filled in and should be signed on each page by the bidder or his authorized representative.
- 8- Online Bid will be received and opened on dates mentioned above by the procurement committee or by an officer authorized in presence of intending bidders or their authorized representatives.
- 9- No physical/off-line Bid shall be accepted in any case.
- 10- The bid shall be valid for 120 days from the date fixed for bid submission deadline.
- 11- The Department reserves right to reject any or all Bids or to accept them in part, without assigning any reason thereof.
- 12- In case there is a Gazetted holiday declared on the date of opening of the Bid the same will be opened on next working day at same time.
- 13- The Department shall not be liable for any delay in uploading the Bid document on website, Bidders are advised to upload bid and all documents on or before scheduled date and time.
- 14- Before submitting the bid, the bidder should ensure that all the related documents have been scanned, duly signed by the bidder or his authorized representative and attached with the bid.
- 15- Conditional Bids uploaded by the bidder shall not be accepted.
- 16- The pre bid meeting will be held on 03.01.2022 Time 11:00 AM in this office. The prospective bidders can join this pre-bid meeting online on Microsoft teams platform by following this browser link as on scheduled date and time:

https://teams.microsoft.com/l/meetup-

join/19%3ameeting OTQ5M2ViMGQtNmRkNy00ZmZiLTk1YjgtYTViZjQ4YmVkZWQy%40thread.v2/0?context=%7b%22Tid%22%3a%2216ed5ab4-2b59-4e40-806d-8a30bdc9cf26%22%2c%22Oid%22%3a%226e96e72f-fc6f-4d0b-a8d2-6524b5525f72%22%7d

- 17- Appropriate action as per RTPP Act/Rules shall be taken against the bidders who will not upload bid securing declaration and scanned copies of required e-challan with CIN receipts for the tender cost and RISL bid processing fees with his bid proposal on eproc portal.
- 18- Recovery of silt extracted from canal bed shall be made @ ₹ 165.00 per Cum from contractor as per Clause 11 of special conditions of contract of RFP bid document.
- 19- Site visit will be arranged by the concerned Executive Engineer (Project Manager) on dated 29.12.2021 departure Time 11:00 AM from divisional head quarter at cost of prospective bidder.

(Amarjeet Singh)

Project Director PMU (RWSRPD) & Chief Engineer · Water Resources (North)

Hanumangarh

Dated: 2312,2021

No.:-F2/Acctt/RWSRPD/NIB/2021-22/ 2713 -24

Copy submitted/forwarded to following for information & necessary action please:-

- 1- The Secretary, WRD Rajasthan Jaipur.
- 2- The Chief Engineer, Water Resources Department, Rajasthan, Jaipur, The Chief Engineer, Water Resources, Kota /Jodhpur/Jaisalmer /IDR Jaipur/IMTI Kota.

- 3- The Nodal officer & Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 4- The representative of NDB wia Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur,
- 5- The Chief Engineer, Water Resources, IGNP, Bikaner/Chief Engineer, Water Resources CAD (West), IGNP, Bikaner,
- 6- The Chief Engineer, PHED Rajasthan, Jal Bhawan, Jaipur/ PWD Rajasthan, Jaipur.
- 7- Chief Account Officer, Water resources (North) Hanumangarh/Chief Account Officer, PMU (RWSRPD), Hanumangarh.
- 8- The Superintending Engineer PMU (RWSRPD) / Water Resources Circle/Hanumangarh/nohar/shriganganagar/Srivijaynagar/ Chhattargarh/reg. Hanumangarh.
- 9- The Superintending Engineer PHED / PWD Circle, Hanumangarh.
- 10- The Executive Engineer, WR Div. /1<sup>st</sup> Hanumangarh/2<sup>nd</sup> Hanumangarh/Rawatsar/Nohar/Bhadra/GFC& D Hanumangarh/SOG Br. 1<sup>st</sup> Suratgarh/SOG Br. IInd Shrivijaynagar/APS 1<sup>st</sup>Shrivijaynagar/Khajuwala/Chhatargarh/APS 2<sup>nd</sup> Gharsana/North Shriganganagar/South Shriganganagar/Regulation Shriganganagar/Raisinghnagar/Regu. 1<sup>st</sup> Hanumangarh/BSR Hanumangarh/field div. ferozepur.
- 11- Indian Trade General, Kolkata (itj.dgcis.@nic.in)
- 12- Notice Board.

Project Director & Chief Engineer