



M.P. Road Development Corporation Ltd.

(M.P. State Highway Authority)

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal-462011

☎ : 0755-2597290 / 2765205 Fax : 0755-2572643, Website : mprdc.gov.in

No. 14.626..../664/Procu./MPRDC/NDB/CW/2024

Date ...11.../02/2025

ADDENDUM-2

Upgradation of Civil Work Packages 10, 11, 12 & 13 under proposed NDB

Loan in the state of Madhya Pradesh

(Tender ID: 2025_MPRDC_393038_1 to 4)

NIT No. 12513/664/Procu./MPRDC/NDB/CW/2024 Dated 24.12.2024

1. The following changes are hereby made for Civil Work Package 11: -

The **Annex-II of Schedule-A** is hereby replaced with **Revised Annex-II**, which is enclosed herewith.

2. The following changes are hereby made for Civil Work Packages 10, 11, 12 & 13:-

The following key dates are hereby extended as mentioned below:

The End Date & Time of Document Sale	: 24 th February 2025 upto 15:30 Hrs.
The End Date & Time of Bid Submission	: 24 th February 2025 upto 15:30 Hrs.
The Date & Time for Opening of Technical Bid	: 25 th February 2025 upto 15:30 Hrs.

The Addendum-2 shall take precedence over the previously issued Addenda and Bid documents. This Addendum -2 shall form part of the contract agreement.

Encl: As Above.

(Gopal Singh)

Chief Engineer (Procurement)

MPRDC, Bhopal

Tel: 0755-2597216

Email: procu-mprdc@mp.gov.in

Revised Annex – II
(As per Clause 8.3 (i))
(Schedule-A)


Dates for providing Right of Way

The Authority further acknowledges and agrees that prior to the Appointed Date, it shall have procured issuance of the statutory notification under Applicable Laws for vesting of all the land comprising the Project in the Authority and has taken possession of area for Construction Zone for at least 80% (eighty per cent) of the total length of the Project Highway except forest reaches RoW shall be provided at the appointed date.

The dates on which the Authority shall provide Right of Way of construction zone to the Contractor on different stretches of the Site are stated below:

S.No.	Design Ch. (Km)		Length (Km)	Existing ROW (m)	Date of Providing RoW
	From	To			
1.	0+000	1+200	1.200	20	RoW will be provided at the appointed date (Except forest Stretches)
2.	1+200	2+100	0.900	20	
3.	2+100	3+300	1.200	20	
4.	3+300	4+500	1.200	20	
5.	4+500	5+000	0.500	20	
6.	5+000	10+700	5.700	20	
7.	10+700	11+800	1.100	20	
8.	11+800	12+900	1.100	20	
9.	12+900	15+200	2.300	30	
10.	15+200	17+000	1.800	30	
11.	17+000	18+300	1.300	30	
12.	18+300	20+200	1.900	30	
13.	20+200	23+500	3.300	30	
14.	23+500	24+400	0.900	30	
15.	24+400	26+300	1.900	30	
16.	26+300	26+800	0.500	30	
17.	26+800	27+400	0.600	30	
18.	27+400	27+900	0.500	30	
19.	27+900	29+000	1.100	30	
20.	29+000	30+700	1.700	30	
21.	30+700	43+800	13.100	30	
22.	43+800	47+100	3.300	30	
23.	47+100	52+800	5.700	30	
24.	52+800	53+300	0.500	30	
25.	53+300	54+800	1.500	30	
26.	54+800	55+100	0.300	30	
27.	55+100	57+673	2.573	30	
28.	57+673	57+730	0.057	30	

[Signature]




No. 14626/664/Procure./MPRDC/NDB/CW/2024 Date. 11/02/2025

Reply of Pre-bid queries for Upgradation of Civil Work Package 11 under proposed NDB Loan in the state of

Madhya Pradesh (Tender ID: 2025_MPRDC_393038_2)

NIT No. 12513/664/Procure./MPRDC/NDB/CW/2024 Dated 24.12.2024

S.No	Page No./Clause	As per Document	Queries/Request	Reply of MPRDC																																																																
1	Annexure – II (As per Clause 8.3 (ii)) (Schedule-A) Dates for providing Right of Way	The Authority further acknowledges and agrees that prior to the Appointed Date, it shall have procured issuance of the statutory notification under Applicable Laws for vesting of all the land comprising the Project in the Authority and has taken possession of area for Construction Zone for at least 80% (eighty per cent) of the total length of the Project Highway except forest reaches RoW shall be provided at the appointed date. The dates on which the Authority shall provide Right of Way of construction zone to the Contractor on different stretches of the Site are stated below: <table><tr><th rowspan="2">S. No</th><th colspan="2">Design Ch. (Km)</th><th rowspan="2">Length (Km)</th><th rowspan="2">Proposed ROW (m)</th><th rowspan="2">Date of Providing RoW</th></tr><tr><th>From</th><th>To</th></tr><tr><td>1</td><td>0+000</td><td>1+195</td><td>1.195</td><td>10</td><td rowspan="11">RoW will be provided at the appointed date (Except forest Stretches)</td></tr><tr><td>2</td><td>1+195</td><td>2+095</td><td>0.900</td><td>13</td></tr><tr><td>3</td><td>2+095</td><td>3+295</td><td>1.200</td><td>10</td></tr><tr><td>4</td><td>3+295</td><td>4+495</td><td>1.200</td><td>10</td></tr><tr><td>5</td><td>4+495</td><td>4+995</td><td>0.500</td><td>10</td></tr><tr><td>6</td><td>4+995</td><td>10+690</td><td>5.695</td><td>10</td></tr><tr><td>7</td><td>10+690</td><td>11+790</td><td>1.100</td><td>10</td></tr><tr><td>8</td><td>11+790</td><td>12+880</td><td>1.090</td><td>10</td></tr><tr><td>9</td><td>12+880</td><td>15+180</td><td>2.300</td><td>30</td></tr><tr><td>10</td><td>15+180</td><td>16+980</td><td>1.800</td><td>30</td></tr><tr><td>11</td><td>16+980</td><td>18+280</td><td>1.300</td><td>30</td></tr></table>	S. No	Design Ch. (Km)		Length (Km)	Proposed ROW (m)	Date of Providing RoW	From	To	1	0+000	1+195	1.195	10	RoW will be provided at the appointed date (Except forest Stretches)	2	1+195	2+095	0.900	13	3	2+095	3+295	1.200	10	4	3+295	4+495	1.200	10	5	4+495	4+995	0.500	10	6	4+995	10+690	5.695	10	7	10+690	11+790	1.100	10	8	11+790	12+880	1.090	10	9	12+880	15+180	2.300	30	10	15+180	16+980	1.800	30	11	16+980	18+280	1.300	30	In Schedule A, the Annexure-II, the table provided for Proposed Right of Way, ROW given from Chainage 0+000 to 12+880 is 10m but the formation width in these location vary from 12 to 14m which is not possible Authority is kindly requested to provide correct ROW.	Please refer Addendum-II
S. No	Design Ch. (Km)			Length (Km)	Proposed ROW (m)				Date of Providing RoW																																																											
	From	To																																																																		
1	0+000	1+195	1.195	10	RoW will be provided at the appointed date (Except forest Stretches)																																																															
2	1+195	2+095	0.900	13																																																																
3	2+095	3+295	1.200	10																																																																
4	3+295	4+495	1.200	10																																																																
5	4+495	4+995	0.500	10																																																																
6	4+995	10+690	5.695	10																																																																
7	10+690	11+790	1.100	10																																																																
8	11+790	12+880	1.090	10																																																																
9	12+880	15+180	2.300	30																																																																
10	15+180	16+980	1.800	30																																																																
11	16+980	18+280	1.300	30																																																																



S.No	Page No./Clause	As per Document						Queries/Request	Reply of MPRDC
		S. No	Design Ch. (Km)		Length (Km)	Proposed ROW (m)	Date of Providing RoW		
			From	To					
		12	18+280	20+180	1.900	30	RoW will be provided at the appointed date (Except forest Stretches)		
		13	20+180	23+480	3.300	30			
		14	23+480	24+380	0.900	30			
		15	24+380	26+280	1.900	30			
		16	26+280	26+780	0.500	30			
		17	26+780	27+380	0.600	30			
		18	27+380	27+880	0.500	30			
		19	27+880	28+980	1.100	30			
		20	28+980	30+680	1.700	30			
		21	30+680	43+770	13.090	30			
		22	43+770	47+070	3.300	30			
		23	47+070	52+770	5.700	30			
		24	52+770	53+270	0.500	30			
		25	53+270	54+770	1.500	30			
		26	54+770	55+065	0.295	30			
		27	55+065	57+640	2.575	30			



(Gopal Singh)
 Chief Engineer (Procurement)
 MPRDC, Bhopal
 Tel: 0755-2597216
 Email: procu-mprdc@mp.gov.in