
**GOVERNMENT OF ANDHRA PRADESH
ROADS & BUILDINGS DEPARTMENT**

**ANDHRA PRADESH ROADS AND BRIDGES RECONSTRUCTION PROJECT (APRBRP) &
ANDHRA PRADESH MANDAL CONNECTIVITY & RURAL CONNECTIVITY
IMPROVEMENT PROJECT (APMCRCIP)**

INVITATIONS FOR BIDS (IFB)

OPEN COMPETITIVE BIDDING

(Two Envelope bidding Processes with e-procurement with Reverse Tendering)

Date : 30.09.2020

IFB No: 4/CE(R&B),NABARD,LWE&NDB/14 to 17/ APRBRP &APMCRCIP/2020-21

1. The Government of India has applied for financing from the New Development Bank towards the cost of Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) and Andhra Pradesh Mandal Connectivity & Rural Connectivity Improvement Project (APMCRCIP) and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders from NDB Member Countries. Bidders from India should, however, be registered with the Government of Andhra Pradesh or other State Government / Government of India, or State/Central Government Undertakings. Bidders are advised to note the minimum qualification criteria specified in Clause 5 of the instructions to Bidders to qualify for the award of the contract.
2. The Chief Engineer(R&B), NABARD&LWE and NDB, invites bids for the construction of works detailed in the table given below.
3. The Bid Documents are available online and can be downloaded free of cost by logging on the link <https://eprocure.gov.in> from **09.10.2020, 3:00 PM (IST) to 09.11.2020, 1:00 PM (IST)**. The bids are to be submitted online through the e procurement portal “<https://eprocure.gov.in>” only. Bids submitted manually will not be accepted. One can view/download the bidding document as well as view the tenders published currently by logging on the link <https://eprocure.gov.in>

- a) For submission of the bids, the bidders are required to have Digital Signature Certificate (DSC) for Signing and encryption, issued by the same Certifying Authority. The List of authorized Certifying Authorities is mentioned on the e-procurement portal <https://eprocure.gov.in>
- b) Aspiring bidders who have not obtained the User ID and Password for participating in e-tendering may obtain the same by registering in the e-procurement portal (<https://eprocure.gov.in>). The contractors once registered can participate in any of the departmental tenders of Government of Andhra Pradesh. The requirements to register with the e-procurement portal are available on the website indicated above.
- c) Bids must also be accompanied by scanned copies of Earnest Money Deposit (EMD) / Bid security in the form of Bank Guarantee in favour of
- i) Superintending Engineer (R&B), Eluru (for Package No. WG/APRBRP/1)
 - ii) Superintending Engineer (R&B), Vijayawada (for Package No. KRI/APRBRP/1)
 - iii) Superintending Engineer (R&B), Visakhapatnam (for Package No. VSP/APRBRP/1)
 - iv) Superintending Engineer (R&B), Kakinada (for Package No. EG/APMCRIP/1)
- for the amount specified in **column 6** of Table given below. The Bid security shall have to be valid up to 120 days from the last date of submission of Bids. The Bidders must invariably upload the scanned copies of EMD/Bid Security, and Power of Attorney for authorizing the signatory of the BID along with Tender Documents duly signed by them.
- d) A pre-bid meeting will be held on **26.10.2020 at 11.00 AM (IST)** in the office of Chief Engineer (R&B), NABARD&LWE and NDB, R&B HOD Building, MG Road, Vijayawada to clarify only to the extent not covered by the Judicial Preview Process.
- e) The last date and time for receipt of bids through e-tendering portal <https://eprocure.gov.in> is **09.11.2020 at 3.00 PM (IST)**. Part I bids will be opened on **10.11.2020 at 3.00 PM (IST)**.
- (i) Submission of original Hard Copies of the uploaded scan copies of BG towards EMD and Power of Attorney by participating bidders to the Tender Inviting Authority before opening of the price bid is optional. The bids will be evaluated and considered for comparison to arrive at L1 value and allowed to participate in reverse bidding only if the Banks who have issued the Bank Guarantee sends an authorized communication to the tender inviting authority with regard to issue of the Bank Guarantees. Any forgery or misinformation in this regard

would render the bidder liable for criminal action immediately and invariably.

- (ii) All the bidders shall invariably upload the scanned copies of BG and Power of Attorney in e- Procurement system and this will be the primary requirement to consider the bid as responsive.
- (iii) An Affidavit in the prescribed format specified in Section IV has to be uploaded by the bidder along with their bid.
- (iv) The successful bidder shall invariably furnish the original BG towards EMD and Power of Attorney, certificates/documents of the uploaded scanned copies to the Tender Inviting Authority before entering into agreement either personally or through courier or post and the receipt of the same within the stipulated date shall be the responsibility of the successful bidder.
- (v) If any successful bidder fails to submit the original Hard Copies of uploaded certificates/Documents, BG towards EMD and Power of Attorney within the stipulated time or if any variation is noticed between the uploaded documents and the hard copies submitted by the bidder, the successful bidder will be suspended from participating in the tenders of State of Andhra Pradesh for a period of 3 years.
- f) Other details can be seen in the bidding documents. The Employer will not be held responsible for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any updates, the Employer will not be held responsible for non-receipt of information by the bidder. It is the bidder's responsibility to verify the website for the latest information related to Bidding.
- g) An 'Illustrative Check list' is provided in the bidding document for the guidance of the bidders while submitting the bid. The bidders are advised to upload with the bid a scanned copy of the signed check-list duly recording compliance against each item.

h) The address for communication is as under:

For Package No. WG/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B), Eluru**
- (ii) Official Address : O/o The Superintending Engineer, (R&B) Circle, Eluru, West Godavari District
- (iii) Email: serbeluru@yahoo.co.in
- (iii) Telephone No: 9440818025

For Package No. KRI/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B), Vijayawada**
- (ii) Official Address : O/o The Superintending Engineer (R&B) Circle, Vijayawada, 5th floor, HOD Building, M.G Road, Vijayawada – 520010, Andhra Pradesh
- (iii) Email: serb_vjwd@yahoo.co.in
- (iv) Telephone No: 9440818026

For Package No. VSP/APRBRP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B), Visakhapatnam**
- (ii) Official Address : O/o The Superintending Engineer, (R&B) Circle, Visakhapatnam
- (iii) Email: serbvizag@gmail.com
- (iv) Telephone No: 9440818023

For Package No. EG/APMCRCIP/1:

- (i) Name & Designation of Officer : **Superintending Engineer (R&B), Kakinada**
- (ii) Official Address : O/o The Superintending Engineer, (R&B) Circle, Kakinada
- (iii) Email: serbkkd@yahoo.co.in
- (iv) Telephone No: 08842366212 & 9440818024

TABLE:

Sl no	IFB no	Package No	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
1	<u>4/CE (R&B), NABA RD,LW E&ND B/14/ APRB RP &APM CRCIP/ 2020-21</u>	WG/APRBRP/ 1 (West Godavari District)	Widening and Strengthening of (1). Tanuku – Bhimavaram Road from Km11.000 to 25.450 (SH248) (2). Palakole – Achanta Road from Km 5.600 to 6.969andKm15.700to15.989 (SH276). (3). Medapadu – Narasapur Road (via) Chinchinada Road from Km 0.000 to 4.365 (SH 308) (4). Medapadu – Narasapur Road (via) Chinchinada Road from Km 5.725 to 15.475 (SH 308) (5). Kanuru - Lankalakoderu Road from Km 17.400 to 19.557 (SH 228) (6). Penumantra - VeeravasramRoad from Km 3.472 to 4.076 (SH 274) (7). Penumantra-Veeravasram Road from Km 10.200 to 11.860 (SH 274) (8). Eluru - Jangareddigudem Road from Km 23.000 to 24.994, Km 33.000 to 34.998 and Km 44.000 to 45.970 (SH 026) (9). Denduluru – Pangidegudem Road from Km 4.720 to 8.038, Km 12.300 to 14.057, Km 15.000 to 16.211 and Km17.400 to19.928(SH 224) (10) Eluru - Kaikaluru Road from Km 2.000 to 5.349, Km 5.800 to 6.641 and Km 7.600 to 10.145 (SH 258) (11). Eluru - Perikeedu Road from Km 0.000 to 18.169 (SH 260), In West Godavari District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance.	Rs.142,53,76,622 INR /US\$ 190,66,033	Rs.28507532INR /US\$ 3,81,321	24 Months

Sl no	IFB no	Package No	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
2	<u>4/CE (R&B). NABA RD,LW E&ND B/15 / APRB RP &APM CRCIP/ 2020- 21</u>	KRI/ APRBRP/ 1 (Krishna District)	Widening and Strengthening of (1) Machilipatanam-Nuzividu-Kallur Road from Km 103.000 to 117.640 in Krishna District (SH-028), (2) Chevitikallu-Vatsavai Road from Km 17.200 to 31.460 in Krishna District (SH-030), (3) Nuzividu-Eluru Road from Km 0.000 to 22.620 in Krishna District (SH-209), (4) Gannavaram–Puttagunta Road from Km 1.200 to 1.600 and 18.800 to 20.690 in Krishna District (SH-233), (5) Madhira-Kanchikacherla Road from Km 21.980 to 22.520 in Krishna District (SH-234), (6) Nuzvid-Gannavaram Road from Km 20.000 to 29.400 in Krishna District (SH-238), (7) Kandulapadu-Gangineni-Yerrupalem Road from Km 8.700 to 23.530 in Krishna District (SH-242), (8) Nandigama-Pokkunuru Road from Km 9.000 to 10.910 and Km 12.000 to 14.000 in Krishna District (SH-244), (9) Kowthavaram-Nidumolu-Iluru Road from Km 0.000 to 11.790 and 24.700 to 29.440 in Krishna District (SH-253), (10) Telaprolu-Vuyyuru-Valluru Road from Km 19.000 to 19.150, Km 31.000 to 35.000 and Km 37.300 to 37.500 in Krishna District (SH-280), (11) Nadupuru-Vadavalli-Korukollu Road from Km 0.000 to 19.030 in Krishna District (SH-310), (12) Mantada-Lankapalli Road from Km 3.600 to 4.640 and 8.050 to 11.900 in Krishna District (SH-324), (13) Machilipatanam-Kammavaricheruvu (via) Chinnapuram Road from Km 9.400 to 22.800 in Krishna District (SH-338) in Krishna District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance	Rs. 2,33,97,04,741 (INR) US\$ 31,296,212	Rs. 4,67,94,095 (INR) US\$ 625,925	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value (ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
3	<u>4/CE (R&B), NABAR D,LWE &NDB/ 16 /APRB RP &APM CRCIP/ 2020-21</u>	VSP/APRBRP/ 1 (Visakhapatnam District)	Widening and Strengthening of 1. Simchachalam-Pinagadi Road from Km 2.200 to 9.54 of SH-153 2. Anakapalli-Venkannapalem Road from Km 6.200 to 10.00 and 11.00 to 12.150 of SH-150 3. Narsipatnam Revupolavaram Road from Km 18.600 to 31.000 of SH-158 4. Bheemunipatnam-Narsipatnam Road from Km 58.600 to 72.000 of SH-009 5. Vijayanagaram-Padmanabham- Sontyam Road from Km 8.450 to 12.000 of SH-138 6. Narsiptanam-Tuni Road from Km 18.000 to 22.300 of SH-156 7. Waddadi-Paderu Road from Km 0.400 to 14.000 of SH-008 8. Bheemunipatnam Narsipatnam Road from 73.000 to 110.500 of SH-009 9. Paderu- Pedabayalu-Munchingput Road from Km 34.000 to 40.000 of SH-005 10. Narsiptanam -Chintapalli-Sileru Road from Km 1.000 to 2.000 of SH-007 in Visakhapatnam District taken up under Andhra Pradesh Roads and Bridges Reconstruction Project (APRBRP) with New Development Bank Loan Assistance.	Rs.138,96,47,461 INR US\$ 18588115	Rs. 2,77,92,950 INR US\$ 371763	24 Months

Sl no	IFB no	Package No.	Name of work	Estimate Contract Value(ECV) (INR.)/(US\$)	Bid security (INR)/(US\$)	Period of completion
1	2	3	4	5	6	7
4	<u>4/CE</u> <u>(R&B).</u> <u>NABA</u> <u>RD.LW</u> <u>E&ND</u> <u>B/17 /</u> <u>APRB</u> <u>RP</u> <u>&APM</u> <u>CRCIP/</u> <u>2020-</u> <u>21</u>	EG/APMCRCIP / 1 (East Godavari District)	Widening and Strengthening of (1) KY road to KD Road (G.Vemavaram to Gorripudi Road from Km 0.000 to Km 5.186 (EGMD- 163) (2) Karapa to Meet Indrapalem-Domada Road from Km 0.000 to Km 7.565 (EGMD- 164) (3) Gollapalem-Kuyyeru Road from Km 0.000 to Km 7.130, (EGMD 001) (4) Gollapalem-Kuyyeru Road from Km 7.130 to Km 12.160, (EGMD 001) (5) Muramalla- Yedurlanka (via) I. Polavaram road from Km 3.500 to Km 4.030, (EGMD- 078) (6) Mummidivaram- Katrenikona Road (via) Inapuram from Km 0.000 to Km 9.330, (EGMD 203) (7) Mummidivaram- Muktheswaram Road from Km 6.000 to Km 10.295, (EGMD 077) (8) Visweswarayapuram - Dindi Road from Km 0.000 to Km 2.455, (EGMD056) (9) Chintalapalli Bridge to Malikipuram Road from Km 0.000 to Km 2.960 and Km 5.800 to Km 7.293, (EGMD- 059) (10) RG Road to Muggalla Road from Km 0.000 to Km 14.500, (EGMD-116) (11) Rajanagaram to Westgonagudem Road from Km 0.000 to Km10.044, (EGMD 229) (12) Repaka to Chinakondepudi Road from Km 9.200 to Km17.645, (EGMD266) (13) Rajupalem – Ramavaram Road from Km 0.000 to Km 11.830, (EGMD-087) (14) Yeleswaram to Jadddangi Road (via) New diversion from Km 0.000 to Km 10.810 (EGMD 038) in East Godavari District taken up under Andhra Pradesh Mandal Connectivity Rural Connectivity Improvement Project (APMCRCIP) with New Development Bank Loan Assistance.	Rs.166,70,82,335 INR/ US\$ 222,99,121	Rs.3,33,41,646 INR / US\$ 445,982	24 Months

(Note: 1 US \$ =74.76 Rupees)

Sd/-
Chief Engineer (R&B),
NABARD & LWE and NDB