21665/2020/S-BHED 2020

GOVERNMENT OF MANIPUR PUBLIC HEALTH ENGINEERING DEPARTMENT

No.CE/PHE/3-94/NDB/2020/2093

Imphal, December 8th, 2020

The Commissioner (PHE) Government of Manipur.

Sub:- Minutes of Prebid meeting for one goods package OT&RWS P-VIII(G) under Manipur Water Supply Project with NDB funding -thereof.

Sir,

Minutes of the Prebid meeting held on 3rd December, 2020 through VC for one goods combined package OT&RWS P-VIII(G) under other town and rural water supply has been enclosed for further sharing with NDB before uploading to the E-tender portal at the earliest so that present tender schedule may be maintained.

Encl:- As above.

Yours faithfully,

(H. Sunil Singh) 26 20

Chief Engineer, PHED Govt. of Manipur

D. encomina

Juna 12920

Solote

Mary Consort

MINUTES OF THE PRE-BID MEETING FOR MANIPUR WATER SUPPLY PROJECT WITH NDB HELD ON 03-12-2020

(THROUGH VIDEO CONFERENCE)

Ref. No. CE/PHE/3-94/NDB(G)/P-VIII/2020/1887

The pre-bid meeting for Manipur Water Supply Project was chaired by Chief Engineer, PHED and assisted by Addl. Chief Engineer, PHED, Executive Engineer, Water Supply, Maintenance-II and officials of PMSC (Wapcos Ltd.). The following firms have submitted their queries through V.C for Manipur Water Supply Project Packages OT&RWS P-VIII(G):-

- 1. Suryodaya Infra Projects (I) Pvt. Ltd, Hyderabad
- 2. Nezone India Ltd., Guwahati

Sr. No.	Reference	Description as Per Tender/ IFB	Queries/ Clarification of the bidder	Remarks
1.	Section No. II	A 4.1 A Bidder may be a reputed manufacturer / firm, registered in Central/State Government / Semi Government works in appropriate class upto the date of issue of this procurement/NIT and from any of the member countries of NDB. No Consortium/Joint bids shall be accepted.	Requesting to participate the Tender with one pipe manufacturing firm as Joint Venture.	Clarified as:- Tender has been called from only the pipe manufacturer/ firm. No change in NIT.
	Page No. 10			
	Para No/ Clause No. A4.1			
2.	General		Whether the Government of Manipur will accept the rates which are more than 10% above the estimated rate put to tender because at the moment the raw material cost are more than 15% high.	Clarified as:- Generally the norms laid down in the Manuals on Procurement of Goods published by Ministry of Finance and the CVC guidelines etc. are followed. However, proper authentic justification of the cost increased are justified by all the bidders then HTC may examine the same.

8/12/2020