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Lanzhou New Area Regional Hub Multimodal Logistics and Transport
Infrastructure Demonstration Project
Gaojiazhuang Station Multimodal Transport Reconstruction and
Expansion Project for The Second Time
(Reference No.:A2)

Letter of Clarification (1)

To bidders:

COC International Tendering Co. Ltd, delegated by Lanzhou New Area Foreign Fund Project
Management Office conducted the 2" time open tender for Gaojiazhuang Station Multimodal
Transport Reconstruction and Expansion Project , New Development Bank Financed Lanzhou New
Area Regional Hub Multimodal Logistics and Transport Infrastructure Demonstration Project (Bid

Reference No.:A2).We would like to make the following clarifications.

1. With reference to 2.2.2 Pending Litigation in 2.2 Non-performance Contracts Recording of
Clause 2 Qualification Forms of Section 3 in the Bidding Document: Documents required to be
submitted by bidders: Table CON-2.2.2; original Commitment Letter shall be provided.

Now the aforementioned text is changed into the following:
Documents required to be submitted by bidders: Table CON-2.2.2; Commitment Letter shall be

provided.

2. With reference to 2.4 Personnel Table of Clause 2 Qualification Forms in Section 3 of the
Bidding Document:

The project manager (should have the first-class registered qualification certification of national
railway engineering, with senior or above technical title, and have a valid safety production
qualification certificate) shall not work for other ongoing project. Within the past five years
(January2016-January2021), the proposed staff shall have served as the project manager and have
undertaken at least one contract that includes railway freight yard or terminal yard component, with
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contract amount being not less than CNY 300 million (Submit valid original supporting documents,
such as the Letter of Acceptance, the screenshot and link of the Bid Winning Announcement, the
contract, the Completion Acceptance Certificate, etc. Submit at least two or more supporting
documents that can demonstrate the contract quantities)

Now the aforementioned text is changed into the following:

The project manager (should have the first-class registered qualification certification of national
railway engineering, with senior or above technical title, and have a valid safety production
qualification certificate) shall not work for other ongoing project. Within the past five years
(January2016-January2021), the proposed staff shall have served as the project manager and have
undertaken at least one contract that includes railway freight yard or terminal yard component, with
contract amount being not less than CNY 300 million (Submit valid supporting documents, such as the
Letter of Acceptance, the screenshot and link of the Bid Winning Announcement, the contract, the
Completion Acceptance Certificate, etc. Submit at least two or more supporting documents that can
demonstrate the contract quantities; if there is a change of project manager, a complete change

certification procedure needs to be provided).

3.With reference to Clause 7 of Item 5 in Description of Preparation of Bill of Quantities of
railway component:
This contact is lump sum contract, neither party shall adjust the contract price after signing
the contract, however adjustment may occur under any of the following circumstances:

(1) Employer’s major adjustment regarding construction scheme, construction standard,
construction scale and construction period as well as the Class | design variation caused by
non-contractor’s reasons;

(2) Outside the insurance coverage, losses caused by force majeure shall be handled in
accordance with General Terms Clause 21.3.1.

(3) The materials and equipment supplied by party A shall be adjusted by the Employer in
accordance with relevant regulations issued by the Ministry of Railways.

(4) Adjustments are permitted according to the relevant policies of the national government
and the Ministry of Railways, and adjustments can be made based on the content approved by the
original approving authorities (or authorized approving departments)

Now the aforementioned text is changed into the following:
This contact is unit price contract, neither party shall adjust the contract price after signing the
contract, however adjustment may occur under any of the following circumstances:

hEHRYZ M XX KR 115 S8R=3(7 B2 FE 6 E#4s Postal code 730030
6F, B2, Au Life, 115 Qingyang Road, Chengguan District, Lanzhou, Gansu Province, PRC 2 / 3

1% Tel +86 931 4807765 {53 Fax +86 931 7842479 www.cocitc.com



cocic(®

(1) Employer’s major adjustment regarding construction scheme, construction standard,
construction scale and construction period as well as the design variation caused by non-contractor’s
reasons;

(2) Outside the insurance coverage, losses caused by force majeure.

(3) On-site certificate and other adjustments agreed by both parties.

(4) Adjustments are permitted according to the relevant policies of the national government
and the Ministry of Railways, and adjustments can be made based on the content approved by the
original approving authorities (or authorized approving departments)

4. Page 28 of the Bidding Document requires that the proposed project manager should have
serve as the project manager for at least one project that includes railway freight yard or terminal
yard and the proposed chief engineer should participate into at least one similar project that includes
railway freight yard or terminal yard. The questions is: Does the chief engineer here need to work as
the chief engineer for the similar project that includes railway freight yard or terminal yard or is it
OK that the proposed chief engineer only participated into the similar project without necessarily
serving as the chief engineer. Please specify.

Answer: The proposed chief engineer should participate into at least one similar project that
includes railway freight yard or terminal yard, meanwhile, he or she should work as the chief
engineer for the project mentioned above.

Receipt of Letter of Clarification (1) (A2)

Note: After receiving this letter, please make sure to sign and stamp according to the following format
within 24 hours and return this page. Please scan and send the form to the following email address:
gingjie.an@cocitc.com

Bidder (stamped)
Signed and Signature Date
received by

Remark

COC International Tendering Co. Ltd
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