## Office of the Chief Engineer(Capital Zone), M.P.P.W.DBHOPAL (M.P.)

## Ammendment Notice No.- 3

Due to inevitable reasons The Critical dates for N.I.T. No 7 for 2022 Tender No. 2022 PWDRB 200833 1, (CONSTRUCTION OF IMPROVEMENT & UPGRADATION WORK OF DR. SHYAMA PRASAD MUKHARJI NAGAR MARG (KOLAR ROAD) LENGTH 15.10 KM) Ist call PAC Rs 22250.92 Lakh ) issued by this office letter dated 03.05.2022 amended as follows:-

KEY DATES

CNIc	Particulars	Date	Time 17.30	
S.No.	Bid Submission Closing Date	17/06/2022		
1.		20/06/2022	10.30	
2	Bid Opening Date	20/00/2022	10.00	

## Enclosure - 1 in section-3, page no.7 shall be replaced as follows:

Civil Work Pkg. No.	Road No	Name of Roads	Total PackageLeng th (in KM)	Min. Average Annual Construction Turnover (INR in Lacs)	Min. Financial Resources for the Project (INR in Lacs)	Mini. value of a single contract executed (INR in Lacs)
a	b	c	d	е	f	g
1	1	Construction of Improvement &Upgradatio n Work of Dr. Shyama Prasad Mukharji Nagar Marg (Kolar Road) Length 15.10 Km.	15.10	11125.46	2225.09	11125.46

Details of above amendment can be seen on website

https://mptenders.gov.in

all other terms and condition of tender will remain unchanged.

Date 31-05-2022

(Er. Sanjay Maske)

Chief Engineer (capital zone) MP, PWD Nirman Bhavan Bhopal