## (To be Upload on Websites)

## Office of the Project Director PMU(RWSRPD) & Chief Engineer Water Resources(North) Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/03/2022-23/ 2236

## NIB No. 03/2022-23

On behalf of the Governor of Rajasthan this office invites bids from registered, experienced, qualified and eligible contractors to submit their proposal following bid

Dated:-21.12.2022

documents of the following works available on Eproc portal: -

Sr. No.	Name of work	Estimated Amount (₹ in Crore)	Time of completion	Bid Security (₹) @2%	Start Date of down loading /Sale of Bid Document	Last date of downloading/ sale /Submission of Bid	Date and time of online opening of Technical Bid
1	Relining of Bed Lining of IGMN from RD 281 to 284 (Package 393)	2.67	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	534000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
2	Relining of Bed Lining of IGMN from RD 284 to 287 (Package 394)	2.67	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	534000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
3	Relining of Bed Lining of IGMN from RD 287 to 290 (Package 395)	2.67	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	534000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
4	Relining of Bed Lining of IGMN from RD 290 to 293 (Package 396)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
5	Relining of Bed Lining of IGMN from RD 293 to 296 (Package 397)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
6	Relining of Bed Lining of IGMN from RD 296 to 299 (Package 398)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
7	Relining of Bed Lining of IGMN from RD 299 to 302 (Package 399)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
8	Relining of Bed Lining of IGMN from RD 302 to 305 (Package 400)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
9	Relining of Bed Lining of IGMN from RD 305 to 308 (Package 401)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
10	Relining of Bed Lining of IGMN from RD 308 to 311 (Package 402)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
11	Relining of Bed Lining of IGMN from RD 311 to 314 (Package 403)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
12	Relining of Bed Lining of IGMN from RD 314 to 317 (Package 404)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
13	Relining of Bed Lining of IGMN from RD 317 to 320 (Package 405)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
14	Relining of Bed Lining of IGMN from RD 320 to 323 (Package 406)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
15	Relining of Bed Lining of IGMN from RD 323 to 326 (Package 407)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
16	Relining of Bed Lining of IGMN from RD 326 to 329 (Package 408)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
17	Relining of Bed Lining of IGMN from RD 329 to 332 (Package 409)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
18	Relining of Bed Lining of IGMN from RD 332 to 335.5 (Package 410)	3.05	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	610000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM

					·		
	Relining of Bed Lining of IGMN from RD 335.5 to 339 (Package 411)	2.98	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	596000	26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	18.01.2023
20	Relining of Bed Lining of IGMN from RD 339 to 342.5 (Package 412)	3.16	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	632000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
21	Relining of Bed Lining of IGMN from RD 342.5 to 346 (Package 413)	3.16	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	632000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
22	Relining of Bed Lining of IGMN from RD 346 to 349 (Package 414)	2.71	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	542000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to		Time 11:30 AM 18.01.2023
23	Relining of Bed Lining of IGMN from RD 349 to 352 (Package 415)	2.78	85 Days (Including Complete Closure period	556000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
24	Relining of Bed Lining of IGMN from RD 352 to 355 (Package 416)	2.78	2023 as notified by the State Govt. of Raj) 85 Days (Including Complete Closure period		17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AN 18.01.2023
25	Relining of Bed Lining of IGMN from	2.78	2023 as notified by the State Govt. of Raj) 85 Days (Including Complete Closure period	556000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM
26	RD 355 to 358 (Package 417)  Relining of Bed Lining of IGMN from		2023 as notified by the State Govt. of Raj) 85 Days (Including Complete Closure period	556000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
27	RD 358 to 361 (Package 418) Relining of Bed Lining of IGMN from	2.77	2023 as notified by the State Govt. of Raj) 85 Days (Including Complete Closure period	554000	17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AN
28	RD 361 to 364 (Package 419)  Relining of Bed Lining of IGMN from	2.75	2023 as notified by the State Govt. of Raj) 85 Days (Including Complete Closure period	550000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AN
29	RD 364 to 367 (Package 420)  Relining of Bed Lining of IGMN from	2.75	2023 as notified by the State Govt. of Raj)  85 Days (Including Complete Closure period	550000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
30	RD 367 to 370 (Package 421)  Relining of Bed Lining of IGMN from	2.82	2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
31	RD 370 to 373 (Package 422)	2.84	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	568000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
32	RD 373 to 376 (Package 423)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
	Relining of Bed Lining of IGMN from RD 376 to 379 (Package 424)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
33	Relining of Bed Lining of IGMN from RD 379 to 382 (Package 425)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023
34	Relining of Bed Lining of IGMN from RD 382 to 385 (Package 426)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	Time 11:30 AN 18.01.2023
35	Relining of Bed Lining of IGMN from RD 385 to 388 (Package 427)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	Time 11:30 AN 18.01.2023
36	Relining of Bed Lining of IGMN from RD 388 to 391 (Package 428)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	Time 11:30 AN 18.01.2023
37	Relining of Bed Lining of IGMN from RD 391 to 394 (Package 429)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
38	Relining of Bed Lining of IGMN from RD 394 to 397 (Package 430)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to		Time 11:30 AM 18.01.2023
39	Relining of Bed Lining of IGMN from RD 397 to 400 (Package 431)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
40	Relining of Bed Lining of IGMN from RD 400 to 403 (Package 432)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	,	Time 11:30 AM 18.01.2023
41	Relining of Bed Lining of IGMN from RD 403 to 406 (Package 433)	2.82	85 Days (Including Complete Closure period	564000	17.01.2023 Time 06:00 PM 26.12.2022 Time 09:00 AM to	17.01.2023 Time 06:00 PM	Time 11:30 AM 18.01.2023
	The second second		2023 as notified by the State Govt. of Raj)		17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	Time 11:30 AN

	Relining of Bed Lining of IGMN from RD 406 to 409 (Package 434)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)		17.01.2023 Time 06:00 PM		
	Relining of Bed Lining of IGMN from RD 409 to 412 (Package 435)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26.12.2022 Time 09:00 AM to 17.01.2023 Time 06:00 PM	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM
44	Relining of Bed Lining of IGMN from RD 412 to 415 (Package 436)	2.82	85 Days (Including Complete Closure period 2023 as notified by the State Govt. of Raj)	564000	26 12 2022 Time 00 00 43 64	17.01.2023 Time 06:00 PM	18.01.2023 Time 11:30 AM

## Conditions/Instructions: -

- 1- The Contractors/Firms enlisted in appropriate class or category under enlisting State/Central Government departments like Public Works Department/Water Resources Department/Public Health Engineering Department, MES etc. and having organizational structure like firms/Company having all required resources, machinery and equipment for execution of works of similar type (as per section III of RFP bid document) are eligible to participate in the bid.
- 2- Bid document can be downloaded from website http://eproc.rajasthan.gov.in. & http://sppp.rajasthan.gov.in. Detail of this tender notification can be seen in NIB exhibited on website www.water.rajasthan.gov.in, www.dipronline.org. and http://sppp.rajasthan.gov.in. Bids are to be submitted only online in electronic form on website http://eproc.rajasthan.gov.in
- 3- Bidders are compulsorily required to deposit sums required against bid security for the amount as specified above, tender document fees ₹ 1000/- and RISL bid processing fees ₹ 1000/- separately or in consolidation (Bid security/Tender Document Fees/RISL bid processing fees or whatever may be the combination) on e-GRAS, online government of Rajasthan revenue receipt system at web portal https://E-Gras.raj.nic.in/ following procedure as suggested below: -
  - (i) Bidders are required to register as registered user on E-Gras web portal.
  - (ii) Create profile with Department (214 water resources department (CE, Hanumangarh) for separate challan payments for bid security, tender Document Fees and RISL bid processing fees) paid separately.
  - (iii) The consolidate payment for (Bid security amount/Tender Document Fees/RISL bid processing fees) can be made directly through service challan option at portal.
  - (iv) Bidders are required to deposit required sums against bid security, tender document fees and RISL fees in following budget heads and respective division code as detailed in point no. 04 at E-GRAS portal through online payment gateway system: -

Particulars of Items	Budget Head			
Bid Security	8443-00-108-00-00 ( निर्माण विभाग)			
Tender cost	0075-00-800-52-01			
RISL bid processing fees	8658-00-102-16-02 ( निर्माण विभाग)			

- (v) After successful payment of all above fees in a single or individual challan as the case may be, Bidder will generate CIN No. receipts.
- (vi) Bidders are required to upload scanned copy of CIN receipts along with his technical bid proposal at procurement portal www.eproc.rajasthan.gov.in
- 4- Bid security, Tender cost and RISL bid processing fees in a single or separate e-challan shall be in favor as follows:-
  - 687-Executive Engineer, Anoopgarh shakha WR, Division-1st, Shrivijaynagar (Division Code-707) for the works on Sr. No. 01 to 8 (total no of package -08)
  - 680-Executive Engineer, Suratgarh Branch, WR, Division-1st, Suratgarh (Division Code-705) for the works on Sr. No. 09 to 15 (total no of package -07)
  - 686-Executive Engineer, Suratgarh Branch, WR, Division-2nd, Shrivijaynagar (Division Code-709) for the works on Sr. No. 16 to 22 (total no of package -07)
  - 688-Executive Engineer, Anoopgarh shakha WR, Division-2nd, Gharsana (Division Code-708) for the works on Sr. No. 23 to 28 (total no of package -06)
  - 689-Executive Engineer, Water Resources, Division, Chhattargarh (Division Code-701) for the works on Sr. No. 29 to 38 (total no of package -10)
  - 690- Executive Engineer, Water Resources, Division, Khajuwala (Division Code-702) for the works on Sr. No. 39 to 44 (total no of package -06)
- 5- The bid not uploaded in prescribed form will be rejected without mentioning any reason.
- 6- All pages and schedules of original bid supporting documents should be essentially filled in and should be signed on each page by the bidder or his authorized representative.
- 7- Online Bid will be received and opened on dates mentioned above by the procurement committee or by an officer authorized in presence of intending bidders or their authorized representatives.

- 8- No physical/off-line Bid shall be accepted in any case.
- 9- The bid shall be valid for 120 days from the date fixed for bid submission deadline.
- 10- The Department reserves right to reject any or all Bids or to accept them in part, without assigning any reason thereof.
- 11- In case there is a Gazetted holiday declared on the date of opening of the Bid the same will be opened on next working day at same time.
- 12- The Department shall not be liable for any delay in uploading the Bid document on website, Bidders are advised to upload bid and all documents on or before scheduled date and time.
- 13- Before submitting the bid, the bidder should ensure that all the related documents have been scanned, duly signed by the bidder or his authorized representative and attached with the bid.
- 14- Conditional Bids uploaded by the bidder shall not be accepted.
- 15- The pre bid meeting will be held on 03.01.2023 Time 11:00 AM in this office.
- 16- Appropriate action as per RTPP Act/Rules shall be taken against the bidders who will not upload bid scanned copies of required e-challan with CIN receipts for the Bid security, tender cost and RISL bid processing fees with his bid proposal on eproc portal.
- 17- Recovery of silt extracted from canal bed shall be made @ ₹ 165.00 per Cum from contractor as per Clause 12 of special conditions of contract of RFP bid document.
- 18- Eligible class bidders who are enlisted in Water Resources department of Rajasthan, Subject to enlistment rules, shall be eligible to concessional bid security of the 1/2% (half percent) as against the normal bid security of 2% (two percent) of estimated cost shown in NIB. However, in case of forfeiture as per rules full normal bid security (2%) shall be forfeited and balance amount will be recovered from the bidder. For tendering outside jurisdiction of the enlisting authority full bid security shall have to the deposited.

(Amarjeet Singh)
Project Director PMU (RWSRPD) & Chief Engineer
Water Resources (North)

Hanumangarh

Dated:-21.12.2022

No.:-F2/Acctt/RWSRPD/NIB/03/2022-23/2237 -47

Copy submitted/forwarded to following for information & necessary action please:-

- 1- The Secretary, WRD Rajasthan, Jaipur.
- 2- The Chief Engineer, Water Resources Department, Rajasthan, Jaipur, The Chief Engineer, Water Resources, Kota /Jodhpur/Jaisalmer /IDR Jaipur/IMTI Kota.
- 3- The Nodal officer & Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 4- The representative of NDB via Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 5- The Chief Engineer, Water Resources, IGNP, Bikaner/ Chief Engineer, Water Resources CAD (West), IGNP, Bikaner.
- 6- The Chief Engineer, PHED Rajasthan, Jal Bhawan, Jaipur/ PWD Rajasthan, Jaipur.
- 7- The Superintending Engineer, Water Resources Circle/Hanumangarh/Nohar/Sriganganagar/Srivijaynagar/Chhattargarh/Reg. Hanumangarh.
- 8- The Superintending Engineer PHED / PWD Circle, Hanumangarh.
- 9- The Executive Engineer, WR Div. /1st Hanumangarh/2nd Hanumangarh/Rawatsar/Nohar/Bhadra/GFC& D Hanumangarh/SOG Br. 1st Suratgarh/SOG Br. IInd Srivijaynagar/APS 1st Srivijaynagar/Khajuwala/Chhattargarh/APS 2nd Gharsana/North Sriganganagar/South Sriganganagar/Regulation Sriganganagar/Raisinghnagar/Regu. 1st Hanumangarh/BSR Hanumangarh/Field div. Ferozepur.
- 10- Indian Trade General, Kolkata (itj.dgcis.@nic.in)
- 11- Notice Board.

Project Director & Chief Engineer