

(To be Upload on Websites)

Office of the Project Director PMU(RWSRPD) & Chief Engineer Water Resources(North) Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/01/2022-23/1984

Dated:-17.11.2022

NIB No. 01/2022-23

On behalf of the Governor of Rajasthan this office invites bids from registered, experienced, qualified and eligible contractors to submit their proposal following bid documents of the following works available on Eproc portal: -

Sr. No.	Name of work	Estimated Amount (₹ in Crore)	Time of completion (in Months)	Bid Security (₹) @2%	Start Date of down loading /Sale of Bid Document	Last date of downloading/sale/ Submission of Bid	Date and time of online opening of Technical Bid
1	Construction of head regulator and link channel of Sidhewala Minor, renovation of fall structure at RD 2.550 & 4.500 of Pugal Branch from RD 0.000 to 17.900 Tehsil Pugal & Khajuwala District Bikaner (Package 57)	4.20	12	840000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
2	Renovation & modernization of Phoganwala Disty RD 0-78.15, Gopalsar Minor RD 0-15.350, Govinda minor RD 0-9, Dungiawali sub minor RD 0-9.250, Rajana minor ditch channel RD 335.2-337 with new Head Regulator, Sukchainpura minor RD 0-9 & Gomawali Minor (Package 67)	32.88	18	6576000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
3	Renovation & Modernization of Bandliwala disty from RD 0 to 39.884 and RD 39.884 to 60.000, Kundal distributary KLD 0.0 to 27.000, Parihara minor 0.0 to tail, Kaluwala minor from RD 4.750 to 10, Bhaguwala minor 0.0 to tail, Alladin minor 0.0 to tail, Ballar distributary 0 to tail, Kushalwala minor 0.0 to tail, Siyasar Minor 0 to Tail, Pawaliwala Minor & Strengthening of protection work d/s of structures falls d/s RD 17.000 of Pugal branch (Package 71)	82.49	20	16498000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
4	Renovation & Modernization of Anoopgarh Shakha from RD 237.060 to 262 & Kodiband Minor RD 0 to RD 13.16 with refixing of APM and Adamwala minor RD 0-5.9 with refixing of APM (Package 173)	20.50	15	4100000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
5	Renovation & Modernization of Anoopgarh Sakha from RD 281 to 321 (Package 174)	26.91	18	5382000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
6	Renovation and modernization of Suratgarh Branch from RD 115.500 to 195.00 (Package 212)	75.34	20	15068000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
7	Renovation & Modernization of DRB RD 0-73.50 of APS Power Reach, RD 0-137 on APS low level Branch (Package 297)	2.06	9	412000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
8	Renovation of Rawatsar Branch from 0.0 to tail at RD 11.58, Nirwal Mr RD 0 to 9.20 (T), Dasuwali Sub Mr. RD 0 to 5.25 (Tail), Dassuwali minor RD 0.0 to 23.43 (Tail) & construction of RWB outlets system. Renovation & Modernization of Surewala minor RD 0-Tail, Jwalasinghwala minor RD 0-Tail, Chaiyan Minor 0-Tail, Kanwani minor RD 0-35.960 (Package 341)	21.42	15	4284000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM

9	Renovation & Modernization of Khetewali Dy 0 to 42.65 (tail), Khetewali Mr 0.00 to 22.000 (tail), Amarpura Mr. 0 to 5.25 (tail), Khoda Dy 0 to 30.50 (tail), Nogja Mr 0 to 2.5 (tail), Chuli Dy. 0 to 27.70 (tail), Khedasari Dy 0.000 to 17.86 (tail), Jessabhti Dy. 0 to 35.50 (tail) (Package 305)	27.68	18	5536000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
10	Renovation & Modernization of Khemsar mr 0 to 9.65 (tail), Sirajsar Mr 0 to 71.00 (tail), Salempura mr 0 to 18.00 (tail), Landasar Mr 0 to 32.000 (tail), Khamisha B mr. 0 to 5 (tail), Binjor north Mr 0 to 2.5 (tail), Jorkiya minor RD 0 to 21.10 (Tail), Binjor south mr 0 to 5.5 (tail), Baruwala mr 0 to 14.45 (tail), Baruwala sub Mr 0 to 5.75 (tail) and construction of outlets in Sog system (Package 306)	27.47	18	5494000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
11	Renovation & Modernization of Khirajsar Dy. 0 to 25.64 (tail), Nizampura mr 0 to 3.60 (tail), chak Dabzal mr 0 to 4.10 (tail), Lalgarrh Mr 0 to 5.52 (tail), Ratanpura Mr 0 to 9.48 (tail), Redbaggi Mr 0 to 6.08 (tail), Shivpuri sub Mr.0 to 3.60 (tail), Dabzal(A) Mr 0 to 18 (tail) (Package 307)	10.62	15	2124000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
12	Repair of VRBs with slab replacement Rd 0 to 239.500 Suratgarh Br., Renovation & Modernization of Farm Mr 0 to 4.070, Badopal Dy. RD 24.66 TO 28.90, Head regulator of Badopal dy at RD 116.000(L) of Suratgarh br., Construction of outlets of Suratgarh Br. & other Dy., Renovation & Modernization of Kumharawli mr RD 0 to 8.892, Kalalanwali mr 0 to 11.889, New minor RD 0 to 8.395, Somasar Dy 0 to 13.300, Bhojewala Ist dy RD 0 to 23, Sardarpura Dy RD 52.950 to 84.320 (Package 342)	29.82	18	5964000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
13	Renovation & Modernization of Dabbar Dy. 0 to 48.25 (tail), Kamrana Mr. 0 to 21.500 (Tail), Phulewala Mr. 0 to 8.60 (Tail), Faridsar Mr. 0 to 10.75 (tail). Renovation & Modernization of Malkewala Dy 0 to 52.94 (tail), Malkewala Mr 0 to 24.10 (tail), Satyana Mr. 0 to 9.49 (tail) (Package 343)	21.92	15	4384000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
14	Renovation & Modernization of Khanuwali Mr. 2nd 0 to 8.90 (tail), Khaliqewala Mr 0 to 18.00 (tail), Sujasar Mr 0 to 22.50 (tail), Phoolsar Mr 0 to 18.3, Rakshenwala Mr 0 to 8.5 (tail), Phoolasar Mr II from RD 0 to 9.80 (tail) (Package 311)	12.51	15	2502000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
15	Renovation & Modernization of Khoyawali Dy. RD 0 to 62.700, and 63 to 154 (tail) (Package 344)	45.62	18	9124000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
16	Renovation & Modernization of Kundal Dy RD 27 to 43.5890(T), Arjunsingh Mr. 0 to 5.4(Tail) , Bandliwala Mr. 0 to 6(T), Pabni Mr 0 to 6.675(T), Sisada 1st 0 to 13.264(T), Sisada 2nd 0 to 10.8(T), Bariyawala Mr. 0 to 13.05(T), Madhodiggi Mr. 0 to 10.08(T), Hammuwala Mr. 0 to 6.36(T) Gulluwala Mr 0 to 7.5(T), Bhaiyawala Mr 0 to 11.605(T), Shahuwala Mr 0 to 10 (T) , Sanjanwala Mr 0 to 6(T), Khoyawala Mr 0 to 14.5(T) (Package 314)	14.98	15	2996000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
17	Manufacturing and erection of gate of Head cum X-Regularor of APS at RD 137.000, Construction of VRB/DRB of Anoopgarh dy from RD 0.000 to RD 98.60 tail, Rehabilitation/modernization of Karnisar mr. 0 to 24.30 (tail), Padampura Mr. 0 to 17.70 (tail), Bharatpura mr 0 to 33.70 (tail), Rehabilitation/ modernization of Masaruwala mr 0 to 25.08 (tail), Gudli mr 0 to (tail), Gudli Sub mr 0 to 3.5 (tail), Khal mr 0 to 18.50 (tail), Dhandhra mr 0 to 7.30 (tail), Dhandhra Sub mr	23.94	18	4788000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM

	0 to 9.26 (tail), Naranwali mr 0 to 16.10 (tail), Bharatpura sub Mr 0 to 16.10 (tail), Hardaswali dy 0 to 11.00 (tail), construction of outlets in APS system. (Package 345)						
18	Renovation & Modernization of Sattasar Minor 0 to 37.300 (tail), Siddhewala Mr. upper 0 to 13.4(T), Siddhewala Mr. lower-1st 0 to 4.6(T), Siddhewala Mr. lower-2nd 0 to 2.5(T), Dholpalia Mr. 0 to 10(T), Kankrala Mr (KKM) 0 to 41.7(T) (Package 317)	18.42	15	3684000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
19	Renovation & Modernization of Madhewala Minor 0 to 20.7(T), Momdewala Mr 0 to 10(T), Loonkha Dy.0 to 94 (T) (Package 318)	23.76	18	4752000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
20	Renovation & Modernization of Krishna Mr. 0 to 6.860(T), Kumta mr 0 to 19.7(T), Kheranwali Sub Mr. 0 to 17.2(T), Rojri mr. 0 to 46.1 (T), Rojari Sub Mr. 0 to 6.5(T) (Package 319)	15.93	15	3186000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
21	Renovation & Modernization of Awai Mr. 0 to 55.400(T), Kheranwali Mr. 0 to 63.5(T) (Package 320)	19.97	15	3994000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
22	Renovation & Modernization of Ghegra Mr. 0 to 46.8(T), Ghegra Sub Mr. 0 to 11(T) (Package 321)	9.11	12	1822000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
23	Renovation & Modernization of Meeragarh minor 0.0 to tail at 35.480, Lakhasar Mr. 0 to 31.600 (T), Lakhansar sub minor 0 to 6.0, Rupsi Mr. 0 to 14.00(T), Rupsi sub minor 0 to 1.500 Tail, Damolai Sub Mr.-2nd 0 to 6(T), Takhatpura sub minor 0 to tail RD 1.500 (Package 322)	14.55	15	2910000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
24	Renovation & Modernization of Kanakpura Mr. 0 to 42.5(T), Takhatpura Mr. 0 to 34.5(T) (Package 323)	13.70	15	2740000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
25	Renovation & Modernization of Sherpura lalewala Dy 0 to 8.200, Sherpura Sub Mr. 0 to 20(T), Sherpura Mr. 0 to 35(T) (Package 324)	11.11	15	2222000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
26	Renovation & Modernization of Sherpura lalewala Dy 8.200 to 62.200(T), Zorawarpura Mr. 0 to 45.630(T), Zorawarpura Sub Mr. 0 to 6.8(T) (Package 325)	19.94	15	3988000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
27	Renovation & Modernization of Dabbar Mr 0 to 6 (T), Dandi Kokeri Dy. 0 to 55.5(T), Kharewala Sub Mr 0 to 3.1(T), Khushanwala Sub Mr. 0 to 4.8(T), Piranwali Mr 0 to 24.6(T) Sahuwala Mr 0 to 18.7(T) (Package 326)	16.75	15	3350000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
28	Renovation & Modernization of Panchkot Dy. from 0 to 72.7(T), Panchkot Mr 0 to 10.5(T) (Package 327)	16.39	15	3278000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
29	Renovation & Modernization of Pugal Branch RD 17.900 to 96.400 (Package 328)	19.72	15	3944000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM
30	Renovation & Modernization of Baghewala Sub Mr. 0 to 16 (tail), Matwaniya Mr 0 to (21.60) tail, Mugnewala Mr 0 to 17.50 (tail), Muslimwala Mr 0 to 17.700 tail, Dowel & bank Repair of VRB, Gates, Regulators at RD 216.600 and RD 95 of kherula Dy. (Package 329)	15.02	15	3004000.00	23.11.2022 Time 09:00 AM to 22.12.2022 Time 06:00 PM	22.12.2022 Time 06:00 PM	23.12.2022 Time 11:30 AM

Conditions/Instructions: -

- 1- The Contractors/Firms enlisted in appropriate class or category under enlisting State/Central Government departments like Public Works Department/Water Resources Department/Public Health Engineering Department, MES etc. and having organizational structure like firms/Company having all required resources, machinery and equipment for execution of works of similar type (as per section III of RFP bid document) are eligible to participate in the bid.
- 2- Bid document can be downloaded from website <http://eproc.rajasthan.gov.in>. & <http://sppp.rajasthan.gov.in>. Detail of this tender notification can be seen in NIB exhibited on website www.water.rajasthan.gov.in, www.dipronline.org. and <http://sppp.rajasthan.gov.in>. Bids are to be submitted only online in electronic form on website <http://eproc.rajasthan.gov.in>
- 3- Bidders are compulsorily required to deposit sums required against bid security for the amount as specified above, tender document fees ₹ 10000/- and RISL bid processing fees ₹ 1000/- separately or in consolidation (Bid security/Tender Document Fees/RISL bid processing fees or whatever may be the combination) on e-GRAS, online government of Rajasthan revenue receipt system at web portal <https://E-Gras.raj.nic.in/> following procedure as suggested below: -
 - (i) Bidders are required to register as registered user on E-Gras web portal.
 - (ii) Create profile with Department (**214 water resources department (CE, Hanumangarh)**) for separate challan payments for bid security, tender Document Fees and RISL bid processing fees) paid separately.
 - (iii) The consolidate payment for (Bid security amount/Tender Document Fees/RISL bid processing fees) can be made directly through service challan option at portal.
 - (iv) Bidders are required to deposit required sums against bid security, tender document fees and RISL fees in following budget heads and respective division code as detailed in point no. 04 at E-GRAS portal through online payment gateway system: -

Particulars of Items	Budget Head
Bid Security	8443-00-108-00-00 (निर्माण विभाग)
Tender cost	0075-00-800-52-01
RISL bid processing fees	8658-00-102-16-02 (निर्माण विभाग)

- (v) After successful payment of all above fees in a single or individual challan as the case may be, Bidder will generate CIN No. receipts.
 - (vi) Bidders are required to upload scanned copy of CIN receipts along with his technical bid proposal at procurement portal www.eproc.rajasthan.gov.in
- 4- Bid security, Tender cost and RISL bid processing fees in a single or separate e-challan shall be in favor as follows:-
 - **690**-Executive Engineer, Water Resources, Division, Khajuwala (**Division Code-702**) for the works on Sr. No. **1, 3, 15, 16, 27, 28, 29 & 30** (total no of package -08)
 - **688**-Executive Engineer Water Resource APS Division-II Gharsana (**Division Code-708**) for the works on Sr. No. **4, 5, 13 & 14** (total no of package -04)
 - **687**-Executive Engineer Water Resource APS Division-I Srivijaynagar (**Division Code-707**) for the works on Sr. No. **2, 7 & 17** (total no of package -03)
 - **680**-Executive Engineer Water Resource Suratgarh Branch Division-I Suratgarh (**Division Code-705**) for the works on Sr. No. **6 & 12** (total no of package -02)
 - **679**-Executive Engineer Water Resource Division Rawatsar (**Division Code-704**) for the works on Sr. No. **8 & 9** (total no of package -02)
 - **686**-Executive Engineer SOG Branch Water Resource Division-II SriVijaynagar (**Division Code-709**) for the works on Sr. No. **10 & 11** (total no of package -02)
 - **689**-Executive Engineer Water Resource Division Chhattargarh (**Division Code-701**) for the works on Sr. No. **18 to 26** (total no of package -09)
 - 5- The bid not uploaded in prescribed form will be rejected without mentioning any reason.
 - 6- All pages and schedules of original bid supporting documents should be essentially filled in and should be signed on each page by the bidder or his authorized representative.
 - 7- Online Bid will be received and opened on dates mentioned above by the procurement committee or by an officer authorized in presence of intending bidders or their authorized representatives.
 - 8- No physical/off-line Bid shall be accepted in any case.
 - 9- The bid shall be valid for 120 days from the date fixed for bid submission deadline.
 - 10- The Department reserves right to reject any or all Bids or to accept them in part, without assigning any reason thereof.
 - 11- In case there is a Gazetted holiday declared on the date of opening of the Bid the same will be opened on next working day at same time.

- 12- The Department shall not be liable for any delay in uploading the Bid document on website, Bidders are advised to upload bid and all documents on or before scheduled date and time.
- 13- Before submitting the bid, the bidder should ensure that all the related documents have been scanned, duly signed by the bidder or his authorized representative and attached with the bid.
- 14- Conditional Bids uploaded by the bidder shall not be accepted.
- 15- The pre bid meeting will be held on 06.12.2022 Time 11:00 AM in this office.
- 16- Appropriate action as per RTPP Act/Rules shall be taken against the bidders who will not upload bid scanned copies of required e-challan with CIN receipts for the Bid security, tender cost and RISL bid processing fees with his bid proposal on eproc portal.
- 17- Eligible class bidders who are enlisted in Water Resources department of Rajasthan, Subject to enlistment rules, shall be eligible to concessional bid security of the 1/2% (half percent) as against the normal bid security of 2% (two percent) of estimated cost shown in NIB. However, in case of forfeiture as per rules full normal bid security (2%) shall be forfeited and balance amount will be recovered from the bidder. For tendering outside jurisdiction of the enlisting authority full bid security shall have to be deposited.



(Amarjeet Singh)

Project Director PMU (RWSRPD) & Chief Engineer
Water Resources (North)
Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/01/2022-23/1985-95

Dated:-17.11.2022

Copy submitted/forwarded to following for information & necessary action please:-

- 1- The Secretary, WRD Rajasthan Jaipur.
- 2- The Chief Engineer, Water Resources Department, Rajasthan, Jaipur, The Chief Engineer, Water Resources, Kota /Jodhpur/Jaisalmer /IDR Jaipur/IMTI Kota.
- 3- The Nodal officer & Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 4- The representative of NDB via Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 5- The Chief Engineer, Water Resources, IGNP, Bikaner/ Chief Engineer, Water Resources CAD (West), IGNP, Bikaner.
- 6- The Chief Engineer, PHED Rajasthan, Jal Bhawan, Jaipur/ PWD Rajasthan, Jaipur.
- 7- The Superintending Engineer, Water Resources Circle/Hanumangarh/Nohar/Sriganganagar/Srivijaynagar/Chhattargarh/Reg. Hanumangarh.
- 8- The Superintending Engineer PHED / PWD Circle, Hanumangarh.
- 9- The Executive Engineer, WR Div. /1st Hanumangarh/2nd Hanumangarh/Rawatsar/Nohar/Bhadra/GFC& D Hanumangarh/SOG Br. 1st Suratgarh/SOG Br. IInd Srivijaynagar/APS 1st Srivijaynagar/Khajuwala/Chhattargarh/APS 2nd Gharsana/North Sriganganagar/South Sriganganagar/Regulation Sriganganagar/Raisinghnagar/Regu. 1st Hanumangarh/BSR Hanumangarh/Field div. Ferozepur.
- 10- Indian Trade General, Kolkata (itj.dgcis.@nic.in)
- 11- Notice Board.



Project Director & Chief Engineer