

No. CE/ EAP/ABP-II/EPC-PQ/ICB/16/2022/Pt/10

Date: May 30, 2023

**CORRIGENDUM/ADDENDUM-5**

**Project: Assam Bridge Project-II :** Request for Pre-qualification application for ‘Construction of 4 lane Extra-dosed PSC Bridge over the River Brahmaputra connecting Palasbari and Sualkuchi including via duct, approaches, river training works etc”.

- Ref:** (i) PQ No. CE/EAP/ABP-II/EPC-PQ/OCB/16/2023/21, dtd. 17<sup>th</sup> March, 2023  
(ii) Tender Reference No. CE/EAP/ABP-II/EPC-PQ/OCB, dtd. 21<sup>st</sup> March, 2023  
(iii) Corrigendum No. 1 dated 27<sup>th</sup> March, 2023  
(iv) Corrigendum No. 2 dated 4<sup>th</sup> May, 2023  
(v) Corrigendum No. 3 dated 17<sup>th</sup> May, 2023  
(vi) Corrigendum No. 4 dated 17<sup>th</sup> May, 2023

Addendum to the Request for Pre-qualification Application:

- (1) The value of Average Annual Turnover and the value of similar work under clause 3.2 and clause 4.1 respectively of Section III –Qualification Criteria & Requirements shall be updated to the price level of the FY 2022-23 @5% per year
- (2) The Annexure to Form FIR-2 (AF-18, Page 53 of Section IV: Application Form) is modified and attached herewith as AF-18 (Modified)

This is for information to all prospective applicants of this RFQ and all concerned.

  
(Paban Terang)

Chief Engineer (EAP), PWRD, Assam  
ARR&TI Complex, Fatasil Ambari  
Guwahati-25



