

(To be Upload on Websites)

Office of the Project Director PMU(RWSRPD) & Chief Engineer Water Resources(North) Hanumangarh

No.:-F2/Acctt/RWSRPD/NIB/02/2024-25/ 312

Dated:- 13.06.24

NIB No. 02/2024-25

On behalf of the Governor of Rajasthan this office invites bids from registered, experienced, qualified and eligible contractors to submit their proposal following bid documents of the following works available on Eproc portal: -

Sr. No.	Name of work	Estimated Amount (₹ in Crore)	Time of completion	Bid Security (₹) @2%	Start Date of down loading /Sale of Bid Document	Last date of downloading /sale /Submission of Bid	Date and time of online opening of Technical Bid
1	Construction of WUA's Building under jurisdiction of Executive Engineer, Water Resources Division, Rawatsar - sub division Lakhuwali (Package-441A)	0.73	08 Months	146000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
2	Construction of WUA's Buildings under jurisdiction of Executive Engineer, Water Resource Division Rawatsar- sub division Thaldeka. (Package- 441B)	0.63	08 Months	126000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
3	Construction of WUA's Building under jurisdiction of Executive Engineer, Water Resource Division Rawatsar- sub division Rawatsar (Package-441C)	0.85	08 Months	170000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
4	Construction of WUA's Building under jurisdiction of Executive Engineer, Water Resources Division, Rawatsar - sub division 4th IGNP HMH (Package-441D)	1.07	08 Months	214000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
5	Construction of WUA's Buildings under jurisdiction of Executive Engineer, Water Resources Division, Rawatsar - Sub Division 3rd IGNP HMH (Package-441E)	1.10	08 Months	220000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
6	Construction of WUA'S Buildings under jurisdiction of Executive Engineer Suratgarh Branch water Resources division-I Suratgarh- Suratgarh Branch Sub Division Suratgarh Branch (Package - 442A)	0.76	08 Months	152000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
7	Construction of WUA'S Buildings under jurisdiction of Executive Engineer Suratgarh Branch Water Resources Division-I Suratgarh Lakhuwali Sub Division Lakhuwali Head (Package - 442 B)	0.73	08 Months	146000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
8	Construction of WUA'S Buildings under jurisdiction of Executive Engineer Suratgarh Branch Water Resources Division-I Suratgarh - Nirwana Sub Division, Suratgarh (Package - 442C)	0.22	08 Months	44000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
9	Construction of WUA's Buildings under jurisdiction of Executive Engineer Suratgarh Branch Water Resources Division-II Shrivijaynagar - Bilochia Sub division Shrivijaynagar (Package - 444A)	0.95	08 Months	190000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM

10	Construction of WUA's Buildings under jurisdiction of Executive Engineer Suratgarh Branch Water Resources Division- II Shrivijaynagar - Bajuwala Sub division Shrivijaynagar (Package - 444B)	0.63	08 Months	126000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
11	Construction of WUA's Buildings under jurisdiction of Executive Engineer Suratgarh Branch Water Resources Division-II Shrivijaynagar - Binjor Sub division Anupgarh (Package - 444C)	0.78	08 Months	156000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
12	Construction of WUA's Building under jurisdiction of Executive Engineer Water Resources division , Chhattargarh - Bhopalpur Sub Division Chhattargarh (Package - 445A)	1.12	08 Months	224000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
13	Construction of WUA's Buildings under jurisdiction of Executive Engineer Water Resource Division , Chhattargarh - Sherpura Sub Division Chhattargarh (Package - 445B)	0.96	08 Months	192000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
14	Construction of WUA's Buildings under jurisdiction of Executive Engineer Water Resources Division , Chhattargarh - Rojari Sub Division Chhattargarh (Package - 445C)	0.80	08 Months	160000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
15	Construction of WUA Buildings under jurisdiction of Executive Engineer Water Resources Division, Khajuwala - Sub division Khajuwala (Package 446A)	2.26	08 Months	452000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
16	Construction of WUA's buildings under jurisdiction of Executive Engineer, Water Resources Division, Khajuwala - Sub Division Pugal (Package- 446 B)	1.47	08 Months	294000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
17	Construction of WUA's Buildings under jurisdiction of Executive Engineer, Water Resources Division, Khajuwala - Sub Division Kherula (Package-446C)	1.14	08 Months	228000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
18	Construction of WUA's buildings under jurisdiction of Executive Engineer, Anopgarh Branch Water Resources Division-II Gharsana - Sub division Gharsana (Package-447 A)	1.49	08 Months	298000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
19	Construction of WUA's buildings under jurisdiction of Executive Engineer, Anopgarh Branch Water Resources Division-II Gharsana - Sub division Rawla (Package-447 B)	0.95	08 Months	190000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
20	Construction of WUA's buildings under jurisdiction of Executive Engineer, Anopgarh Branch Water Resources Division-II Gharsana - Sub division Foolsar RD 365 (Package- 447 C)	0.80	08 Months	160000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
21	Construction of quality control lab in PMU Campus (Package - 437)	0.97	08 Months	194000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM
22	Strengthening ARS/KVK-Farmers hostel at KVK, Sangaria (Package - 449)	0.95	08 Months	190000	21.06.2024 Time 09:00 AM	10.07.2024 Time 06:00 PM	11.07.2024 TIME 11:30 AM

Conditions/Instructions: -

- 1- The Bidder/Contractor/Firm who enlisted or Registered in appropriate class or category by State/Central Government departments or may be a natural person, private Entity, government-owned Entity having organizational structure like firm/Company having all required resources to carry out of work of similar type (as per section III of RFP bid document) are eligible to participate in the bid.
- 2- Bid document can be downloaded from website <http://eproc.rajasthan.gov.in>. & <http://sppp.rajasthan.gov.in>. Detail of this tender notification can be seen in NIB exhibited on website www.water.rajasthan.gov.in, www.dipronline.org. and <http://sppp.rajasthan.gov.in>. Bids are to be submitted only online in electronic form on website <http://eproc.rajasthan.gov.in>
- 3- Bidders are compulsorily required to deposit sums required against bid security for the amount as specified above, tender document fees ₹ 1000/- (For works Sr. No. 1-3, 6-11, 13-14, 19-22) ₹ 5000/- (For works Sr. No. 4-5, 12, 15-18) and RISL bid processing fees ₹ 500/- (For work Sr. No. 8) ₹ 1500 (For works Sr. No. 1-3, 6-7, 9-11, 13-14, 19-22) ₹ 2000 (For works Sr. No. 4-5, 12, 15-18) separately or in consolidation (Bid security/Tender Document Fees/RISL bid processing fees or whatever may be the combination) on e-GRAS, online government of Rajasthan revenue receipt system at web portal <https://E-Gras.raj.nic.in/> following procedure as suggested below: -
 - (i) Bidders are required to register as registered user on E-Gras web portal.
 - (ii) Create profile with Department (214 water resources department (CE, Hanumangarh) for separate challan payments for bid security, tender Document Fees and RISL bid processing fees) paid separately.
 - (iii) The consolidate payment for (Bid security amount/Tender Document Fees/RISL bid processing fees) can be made directly through service challan option at portal.
 - (iv) Bidders are required to deposit required sums against bid security, tender document fees and RISL fees in following budget heads and respective division code as detailed in point no. 04 at E-GRAS portal through online payment gateway system: -

Particulars of Items	Budget Head
Bid Security	8443-00-108-00-00 (निर्माण विभाग)
Tender cost	0075-00-800-52-01
RISL bid processing fees	8658-00-102-16-02 (निर्माण विभाग)

- (v) After successful payment of all above fees in a single or individual challan as the case may be, Bidder will generate CIN No. receipts.
 - (vi) Bidders are required to upload scanned copy of CIN receipts along with his technical bid proposal at procurement portal www.eproc.rajasthan.gov.in
- 4- Bid security, Tender cost and RISL bid processing fees in a single or separate e-challan shall be in favor of as bellow:-
 - 679-Executive Engineer Water Resource Division Rawatsar (Division Code- 704) for the work at Sr. No. 01 to 05
 - 680-Executive Engineer Water Resource Suratgarh Branch Division-I Suratgarh (Division Code- 705) for the work at Sr. No. 06 to 08
 - 686-Executive Engineer SOG Branch Water Resource Division-II Shrivijaynagar (Division Code- 709) for the work at Sr. No. 09 to 11
 - 689-Executive Engineer Water Resource Division Chhattargarh (Division Code- 701) for the work at Sr. No. 12 to 14
 - 690-Executive Engineer Water Resource Khajuwala (Division Code- 702) for the work at Sr. No. 15 to 17
 - 688-Executive Engineer Water Resource APS Division-II Gharsana (Division Code- 708) for the work at Sr. No. 18 to 20
 - 676-Executive Engineer Water Resource Division-I Hanumangarh (Division Code- 701) for the work at Sr. No. 21 to 22
 - 5- Bid security can also be submitted through a banker's cheque or demand draft as per Rule 42(6) and Rule 45(2) of RTPP Rule. If submitted through Bank Guarantee, it should be from Scheduled Bank of India and shall be submitted with a validity of 30 days beyond the original or extended validity period of the bid as per Rule 42(6) of RTPP Rules. Original copy of banker's cheque/demand draft/Bank Guarantee shall be submitted in this office up to date 11.07.2024 TIME 11:00 AM.
 - 6- The bid not uploaded in prescribed form will be rejected without mentioning any reason.
 - 7- All pages and schedules of original bid supporting documents should be essentially filled in and should be signed on each page by the bidder or his authorized representative.

- 8- Online Bid will be received and opened on dates mentioned above by the procurement committee or by an officer authorized in presence of intending bidders or their authorized representatives.
- 9- No physical/off-line Bid shall be accepted in any case.
- 10- The bid shall be valid for 120 days from the date fixed for bid submission deadline.
- 11- The Department reserves right to reject any or all Bids or to accept them in part, without assigning any reason thereof.
- 12- In case there is a Gazetted holiday declared on the date of opening of the Bid the same will be opened on next working day at same time.
- 13- The Department shall not be liable for any delay in uploading the Bid document on website, Bidders are advised to upload bid and all documents on or before scheduled date and time.
- 14- Before submitting the bid, the bidder should ensure that all the related documents have been scanned, duly signed by the bidder or his authorized representative and attached with the bid.
- 15- Conditional Bids uploaded by the bidder shall not be accepted.
- 16- The pre bid meeting will be held on 27.06.2024 Time 11:00 AM in this office.
- 17- Appropriate action as per RTPP Act/Rules shall be taken against the bidders who will not upload bid scanned copies of required e-challan with CIN receipts for the Bid security, tender cost and RISL bid processing fees with his bid proposal on eproc portal.


(Amarjeet Singh)


Project Director PMU (RWSRPD) & Chief Engineer
Water Resources (North)
Hanumangarh

Dated:- 13.06.24

No.:-F2/Acctt/RWSRPD/NIB/02/2024-25/ 313—23

Copy submitted/forwarded to following for information & necessary action please:-

- 1- The Additional Chief Secretary, WRD Rajasthan, Jaipur.
- 2- The Chief Engineer, Water Resources Department, Rajasthan, Jaipur, The Chief Engineer, Water Resources, Kota /Jodhpur/Jaisalmer /IDR Jaipur/IMTI Kota.
- 3- The Nodal officer & Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 4- The representative of NDB via Chief Engineer, Quality Control & vigilance, WRD, Rajasthan, Jaipur.
- 5- The Chief Engineer, Water Resources, IGNP, Bikaner/ Chief Engineer, Water Resources CAD (West), IGNP, Bikaner.
- 6- The Chief Engineer, PHED Rajasthan, Jal Bhawan, Jaipur/ PWD Rajasthan, Jaipur.
- 7- The Superintending Engineer, Water Resources Circle/Hanumangarh/Nohar/Sriganganagar/Srivijaynagar/Chhattargarh/Reg. Hanumangarh.
- 8- The Superintending Engineer PHED / PWD Circle, Hanumangarh.
- 9- The Executive Engineer, WR Div. /1st Hanumangarh/2nd Hanumangarh/Rawatsar/Nohar/Bhadra/GFC& D Hanumangarh/SOG Br. 1st Suratgarh/SOG Br. IInd Srivijaynagar/APS 1st Srivijaynagar/Khajuwala/Chhattargarh/APS 2nd Gharsana/North Sriganganagar/South Sriganganagar/Regulation Sriganganagar/Raisinghnagar/Regu. 1st Hanumangarh/BSR Hanumangarh/Field div. Ferozepur.
- 10- Indian Trade General, Kolkata (itj.dgcis@nic.in)
- 11- Notice Board.


Project Director & Chief Engineer