

CORRIGENDUM-1, DT:18.10.2025

Tender Notice No. HMDA/DEV/CE/28/2025-26, Dt: 25.09.2025

Name of Work: Construction of Elevated Corridor from Paradise junction to ORR junction at Shameerpet on Rajiv Rahadhari (SH-01)”
in the State of Telangana.

Sl. No.	Clause No. as per RFP	Details as per RFP			To be read as			
1.	VOLUME-III, ANNEXURE-I, Note-4.d. pg.no. 238	The Entire work has a Defect Liability period of 5 years after Completion and Commissioning.			The Entire work has a Defect Liability period of 5 years for Highway part and 10 years for structures part after Completion and Commissioning.			
2.	Condition of Contract-Possession of the Site, Clause no. 21.2, pg.no. 87	No	Time Period	Percentage of land (Cumulative)	No	Time Period	Percentage of land (Cumulative)	
		1	Start date	10	1	Start date	10	
		2	6 months	70	2	6 months	70	
		3	12 months	90	3	12 months	90	
		4	24 months	100	4	18 months	100	
3.	Section 2, Conditions of contract, A, Clause no. 1. Definitions, Pg no. 81	Please add Section 2, Conditions of contract after A, Clause no. 1.b (xxiv)			(xxv) Change in Law: “Change in Law” means the occurrence of any of the following after the Base Date: (a) the enactment of any new Indian law; (b) the repeal, modification or re-enactment of any existing Indian law; (c) the commencement of any Indian law which has not come into effect until the Base Date; or (d) a change in the interpretation or application of any Indian law by a judgement of a court of record which has become final, conclusive and binding, as compared to such interpretation or application by a court of record prior to the Base Date. Base Date” means the last date of the calendar month, which precedes the Bid Due Date by at least 28 (twenty eight) days;			