



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender

Date: 13.08.2026

Addendum-8

Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

Addendum-8 for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.

(Shamim Ahmad)
General Manager/Rolling Stock

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)

(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010

Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow - 226010

Tel / दूरभाष: +91 522 2304014 | Fax / फैक्स: +91 522 2304012 | Website / वेबसाइट: www.upmetrorail.com


Addendum-8 Attachment

Tender: LKRS-02
Tender ID: 2026_UPMRC_276284_1

The terms and conditions of the Tender Document stands modified to the extent indicated below and all other terms and conditions of the Tender Document remains unaltered:

Volume	Portion	Chapter/ Section	Page	Clause	Existing para/sub-para/clause	Amendments			
						Add	Deleted	Modified	Modified para/sub-para/clause/New Clause
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	10	Last Date and Time of Submission/ Uploading of Tender: 17-08-2026 @ 15:00			✓	Last Date and Time of Submission/ Uploading of Tender: 27-08-2026 @ 15:00
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	11	Date and Time of Opening of Tender (Technical Tender): 18-08-2026 @ 15:00			✓	Date and Time of Opening of Tender (Technical Tender): 28-08-2026 @ 15:00
Volume 1	Form of Tender	Appendix FT-1	Page 7 of 32	13	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 17-08-2026 @ 15:00 • Date and Time for Tender Opening: 18-08-2026 @ 15:00			✓	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 27-08-2026 @ 15:00 • Date and Time for Tender Opening: 28-08-2026 @ 15:00


19/8/24



Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Date

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-08	Addendum-08 for Date Extension	13-Aug-2026 06:26 PM	Addendum-08.pdf	1062.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-07	Addendum-07 for Date Extension	07-Aug-2026 11:49 AM	Addendum-7.pdf	634.66

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	18-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	17-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	17-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-06	Addendum-06 for Date Extension	30-Jul-2026 05:32 PM	Addendum-06.pdf	134.12

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	11-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	10-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	10-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 04 for Date Extension	Addendum 04 for Date Extension	13-Jul-2026 02:38 PM	Addendum_04_LKRS_02.pdf	1256.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	04-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	03-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	03-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 03 for Date Extension	Addendum 03 for Date Extension	30-Jun-2026 01:05 PM	LKRS_02_Addendum_03.pdf 	1093.49

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 02 for Date Extension	Addendum 02 for Date Extension	08-Jun-2026 06:45 PM	Addendum_02_LKRS02.pdf 	6715.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	21-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	20-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	30-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	20-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 01 for Date Extension	Addendum 01 for Date Extension	19-May-2026 05:26 PM	Addendum_01_Date_Technical.pdf 	7355.82

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	17-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Jul-2026 03:00 PM
Pre Bid Meeting Date	10-Jun-2026 03:00 PM		

Details Before Corrigendum

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	17-Jun-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	16-Jun-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	27-May-2026 06:00 PM
Bid Submission Start Date	03-Jun-2026 11:00 AM	Bid Submission End Date	16-Jun-2026 03:00 PM
Pre Bid Meeting Date	20-May-2026 11:00 AM		

14-Aug-2026

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders

Home | Contact Us | SiteMap

« India UK CETA flo

View More Details

MIS Reports

Tender Details

Basic Details

Organisation Chain	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL		
Tender Reference Number	LKRS-02		
Tender ID	2026_UPMRC_276284_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form Of Contract	Works
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility



Tender Fee Details, [Total Fee in ₹ * - 23,600]

Tender Fee in ₹	23,600		
Fee Payable To	UPMRCL (Lucknow Project)	Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes		

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Japanese yen	NA
7	Swiss Franc	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Russian Ruble	NA
12	Swedish Krona	NA
13	South African Rand	NA
14	Belarusian Ruble	NA
15	China Yuan	NA

Work Item Details

Title	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
Work Description	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
NDA/Pre Qualification	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Civil Works	Sub category	Design, Manufacture, Supply, Testing, Commissionin
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	1351

Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:07 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM

Tenders Documents

NIT Document

S.No	Document Name	Description	Document Size (in KB)
1	Tendernotice_1.pdf 	NIT	148.83

 Download as zip file

Work Item Documents

S.No	Document Type	Document Name	Description	Document Size (in KB)
1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
3	Other Document	Volume4.pdf 	Volume 4	2174.00
4	Other Document	Volume3.pdf 	Volume 3	13864.10
5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-08	Date	
2	BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

[Back](#)

Visitor No:10438948

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender


Date: 24.08.2026

Addendum-9

Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

Addendum-9 for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.


(Tradeep Khare)
GM/S&T

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)
(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010
Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow-226010
Tel / दूरभाष : +91 522 2304014 | Fax / फैक्स : +91 522 2304012 | Website / वेबसाइट : www.upmetrorail.com


Addendum-9 Attachment


Tender: LKRS-02

Tender ID: 2026_UPMRC_276284_1

The terms and conditions of the Tender Document stands modified to the extent indicated below and all other terms and conditions of the Tender Document remains unaltered:

Volume	Portion	Chapter/ Section	Page	Clause	Existing para/sub-para/clause	Amendments			
						Add	Deleted	Modified	Modified para/sub-para/clause/New Clause
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	10	Last Date and Time of Submission/ Uploading of Tender: 27-08-2026 @ 15:00			✓	Last Date and Time of Submission/ Uploading of Tender: 07-09-2026 @ 15:00
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	11	Date and Time of Opening of Tender (Technical Tender): 28-08-2026 @ 15:00			✓	Date and Time of Opening of Tender (Technical Tender): 08-09-2026 @ 15:00
Volume 1	Form of Tender	Appendix FT-1	Page 7 of 32	13	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 27-08-2026 @ 15:00 • Date and Time for Tender Opening: 28-08-2026 @ 15:00			✓	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 07-09-2026 @ 15:00 • Date and Time for Tender Opening: 08-09-2026 @ 15:00


24/08/26



Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Date

Corrigendum:8

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-09	Addendum-09 for Date Extension	24-Aug-2026 05:23 PM	Addendum-09.pdf	988.29

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-08	Addendum-08 for Date Extension	13-Aug-2026 06:26 PM	Addendum-08.pdf	1062.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-07	Addendum-07 for Date Extension	07-Aug-2026 11:49 AM	Addendum-7.pdf	634.66

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	18-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	17-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	17-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-06	Addendum-06 for Date Extension	30-Jul-2026 05:32 PM	Addendum-06.pdf	134.12

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	11-Aug-2026 03:00 PM
---------------------	----------------------	-------------------------	----------------------

Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	10-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	10-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 04 for Date Extension	Addendum 04 for Date Extension	13-Jul-2026 02:38 PM	Addendum_04_LKRS_02.pdf 	1256.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	04-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	03-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	03-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 03 for Date Extension	Addendum 03 for Date Extension	30-Jun-2026 01:05 PM	LKRS_02_Addendum_03.pdf 	1093.49

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 02 for Date Extension	Addendum 02 for Date Extension	08-Jun-2026 06:45 PM	Addendum_02_LKRS02.pdf 	6715.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	21-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	20-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	30-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	20-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 01 for Date Extension	Addendum 01 for Date Extension	19-May-2026 05:26 PM	Addendum_01_Date_Technical.pdf 	7355.82

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	17-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Jul-2026 03:00 PM
Pre Bid Meeting Date	10-Jun-2026 03:00 PM		

Details Before Corrigendum

Critical Dates			
Publish Date	01-May-2026 12:00 PM	Bid Opening Date	17-Jun-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	16-Jun-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	27-May-2026 06:00 PM
Bid Submission Start Date	03-Jun-2026 11:00 AM	Bid Submission End Date	16-Jun-2026 03:00 PM
Pre Bid Meeting Date	20-May-2026 11:00 AM		

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility



Tender Details

Basic Details

Organisation Chain	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL		
Tender Reference Number	LKRS-02		
Tender ID	2026_UPMRC_276284_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form Of Contract	Works
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Tender Fee Details, [Total Fee in ₹ * - 23,600]

Tender Fee in ₹	23,600
Fee Payable To	UPMRCL (Lucknow Project)
Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Swiss Franc	NA
7	Japanese yen	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Swedish Krona	NA
12	South African Rand	NA
13	China Yuan	NA
14	Russian Ruble	NA
15	Belarusian Ruble	NA

Work Item Details

Title	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
Work Description	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
NDA/Pre Qualification	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Civil Works	Sub category	Design, Manufacture, Supply, Testing, Commissionin
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	1351

Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:00 PM	Bid Opening Date	08-Sep-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	07-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Sep-2026 03:00 PM

Tenders Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)	
	1	Tendernotice_1.pdf 	NIT	148.83	
	 Download as zip file				
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
	2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
	3	Other Document	Volume4.pdf 	Volume 4	2174.00
	4	Other Document	Volume3.pdf 	Volume 3	13864.10
	5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-09	Date	
2	BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

[Back](#)

Visitor No:10471704

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by
National Informatics Centre

Version : 1.09.24 17-Jul-2026
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed with a screen resolution 1920 x 1080.

Portal policies



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender

Date: 03.09.2026

Addendum-10

Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

Addendum-10 for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.

(Shamim Ahmad)
General Manager/Rolling Stock

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)

(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010

Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow - 226010


Tel / दूरभाष: +91 522 2304014 | Fax / फैक्स: +91 522 2304012 | Website / वेबसाइट: www.upmetrorail.com

Addendum-10 Attachment**Tender: LKRS-02****Tender ID: 2026_UPMRC_276284_1**

The terms and conditions of the Tender Document stands modified to the extent indicated below and all other terms and conditions of the Tender Document remains unaltered:

Volume	Portion	Chapter/ Section	Page	Clause	Existing para/sub-para/clause	Amendments			Modified para/sub-para/clause/New Clause
						Add	Deleted	Modified	
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	10	Last Date and Time of Submission/ Uploading of Tender: 07-09-2026 @ 15:00			✓	Last Date and Time of Submission/ Uploading of Tender: 21-09-2026 @ 15:00
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	11	Date and Time of Opening of Tender (Technical Tender): 08-09-2026 @ 15:00			✓	Date and Time of Opening of Tender (Technical Tender): 22-09-2026 @ 15:00
Volume 1	Form of Tender	Appendix FT-1	Page 7 of 32	13	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 07-09-2026 @ 15:00 • Date and Time for Tender Opening: 08-09-2026 @ 15:00			✓	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 21-09-2026 @ 15:00 • Date and Time for Tender Opening: 22-09-2026 @ 15:00

W
31/9/20



Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Date

Corrigendum:9

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-10	Addendum-10 for Date Extension	03-Sep-2026 05:55 PM	Addendum-10.pdf	910.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	22-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	21-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	21-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:8

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-09	Addendum-09 for Date Extension	24-Aug-2026 05:23 PM	Addendum-09.pdf	988.29

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-08	Addendum-08 for Date Extension	13-Aug-2026 06:26 PM	Addendum-08.pdf	1062.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-07	Addendum-07 for Date Extension	07-Aug-2026 11:49 AM	Addendum-7.pdf	634.66

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	18-Aug-2026 03:00 PM
---------------------	----------------------	-------------------------	----------------------

Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	17-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	17-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-06	Addendum-06 for Date Extension	30-Jul-2026 05:32 PM	Addendum-06.pdf 	134.12

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	11-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	10-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	10-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 04 for Date Extension	Addendum 04 for Date Extension	13-Jul-2026 02:38 PM	Addendum_04_LKRS_02.pdf 	1256.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	04-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	03-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	03-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 03 for Date Extension	Addendum 03 for Date Extension	30-Jun-2026 01:05 PM	LKRS_02_Addendum_03.pdf 	1093.49

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 02 for Date Extension	Addendum 02 for Date Extension	08-Jun-2026 06:45 PM	Addendum_02_LKRS02.pdf 	6715.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	21-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	20-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	30-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	20-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 01 for Date Extension	Addendum 01 for Date Extension	19-May-2026 05:26 PM	Addendum_01_Date_Technical.pdf 	7355.82

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	17-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Jul-2026 03:00 PM
Pre Bid Meeting Date	10-Jun-2026 03:00 PM		

Details Before Corrigendum

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	17-Jun-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	16-Jun-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	27-May-2026 06:00 PM
Bid Submission Start Date	03-Jun-2026 11:00 AM	Bid Submission End Date	16-Jun-2026 03:00 PM
Pre Bid Meeting Date	20-May-2026 11:00 AM		

03-Sep-2026

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders

Home | Contact Us | SiteMap

Government ePro

View More Details

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility



Tender Details

Basic Details

Organisation Chain	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL		
Tender Reference Number	LKRS-02		
Tender ID	2026_UPMRC_276284_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form Of Contract	Works
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Tender Fee Details, [Total Fee in ₹ * - 23,600]

Tender Fee in ₹	23,600		
Fee Payable To	UPMRCL (Lucknow Project)	Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes		

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Japanese yen	NA
7	Swiss Franc	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Russian Ruble	NA
12	Swedish Krona	NA
13	South African Rand	NA
14	Belarusian Ruble	NA
15	China Yuan	NA

Work Item Details

Title	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
Work Description	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
NDA/Pre Qualification	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Civil Works	Sub category	Design, Manufacture, Supply, Testing, Commissionin
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	1351

Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:00 PM	Bid Opening Date	22-Sep-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	21-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	21-Sep-2026 03:00 PM

Tenders Documents

NIT Document

S.No	Document Name	Description	Document Size (in KB)
1	Tendernotice_1.pdf 	NIT	148.83

 Download as zip file

Work Item Documents

S.No	Document Type	Document Name	Description	Document Size (in KB)
1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
3	Other Document	Volume4.pdf 	Volume 4	2174.00
4	Other Document	Volume3.pdf 	Volume 3	13864.10
5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-10	Date	
2	BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

[Back](#)

Visitor No:10508570

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender

Date: 16 .09.2026

Addendum-11

Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

Addendum-11 for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.


(Shamim Ahmad)
General Manager/Rolling Stock

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)

(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010


Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow-226010

Tel / दूरभाष : +91 522 2304014 | Fax / फैक्स : +91 522 2304012 | Website / वेबसाइट : www.upmetrorail.com

Addendum-11 Attachment**Tender: LKRS-02****Tender ID: 2026_UPMRC_276284_1**

The terms and conditions of the Tender Document stands modified to the extent indicated below and all other terms and conditions of the Tender Document remains unaltered:

Volume	Portion	Chapter/ Section	Page	Clause	Existing para/sub-para/clause	Amendments			Modified para/sub-para/clause/New Clause
						Add	Deleted	Modified	
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	10	Last Date and Time of Submission/ Uploading of Tender: 21-09-2026 @ 15:00			✓	Last Date and Time of Submission/ Uploading of Tender: 05-10-2026 @ 15:00
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	11	Date and Time of Opening of Tender (Technical Tender): 22-09-2026 @ 15:00			✓	Date and Time of Opening of Tender (Technical Tender): 06-10-2026 @ 15:00
Volume 1	Form of Tender	Appendix FT-1	Page 7 of 32	13	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 21-09-2026 @ 15:00 • Date and Time for Tender Opening: 22-09-2026 @ 15:00			✓	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 05-10-2026 @ 15:00 • Date and Time for Tender Opening: 06-10-2026 @ 15:00



Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Date

Corrigendum:10

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-11	Addendum-11 for Date Extension	17-Sep-2026 05:36 PM	Addendum-11.pdf	247.7

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	06-Oct-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	05-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	05-Oct-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:9

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-10	Addendum-10 for Date Extension	03-Sep-2026 05:55 PM	Addendum-10.pdf	910.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	22-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	21-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	21-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:8

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-09	Addendum-09 for Date Extension	24-Aug-2026 05:23 PM	Addendum-09.pdf	988.29

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
-------------------	-------------------------	----------------	---------------	-----------------

Addendum-08	Addendum-08 for Date Extension	13-Aug-2026 06:26 PM	Addendum-08.pdf 	1062.36
-------------	--------------------------------	----------------------	--	---------

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-07	Addendum-07 for Date Extension	07-Aug-2026 11:49 AM	Addendum-7.pdf 	634.66

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	18-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	17-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	17-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-06	Addendum-06 for Date Extension	30-Jul-2026 05:32 PM	Addendum-06.pdf 	134.12

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	11-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	10-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	10-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 04 for Date Extension	Addendum 04 for Date Extension	13-Jul-2026 02:38 PM	Addendum_04_LKRS_02.pdf 	1256.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	04-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	03-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	03-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 03 for Date Extension	Addendum 03 for Date Extension	30-Jun-2026 01:05 PM	LKRS_02_Addendum_03.pdf 	1093.49

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 02 for Date Extension	Addendum 02 for Date Extension	08-Jun-2026 06:45 PM	Addendum_02_LKRS02.pdf 	6715.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	21-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	20-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	30-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	20-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 01 for Date Extension	Addendum 01 for Date Extension	19-May-2026 05:26 PM	Addendum_01_Date_Technical.pdf 	7355.82

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	17-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Jul-2026 03:00 PM
Pre Bid Meeting Date	10-Jun-2026 03:00 PM		

Details Before Corrigendum

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	17-Jun-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	16-Jun-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	27-May-2026 06:00 PM
Bid Submission Start Date	03-Jun-2026 11:00 AM	Bid Submission End Date	16-Jun-2026 03:00 PM
Pre Bid Meeting Date	20-May-2026 11:00 AM		

17-Sep-2026

[Search](#) | [Active Tenders](#) | [Tenders by Closing Date](#) | [Corrigendum](#) | [Results of Tenders](#)
[Home](#)[Contact US](#)[SiteMap](#)

Government eProcurement System

[View More Details](#)

MIS Reports

Tender Details

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility

Basic Details

Organisation Chain	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL		
Tender Reference Number	LKRS-02		
Tender ID	2026_UPMRC_276284_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form Of Contract	Works
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Tender Fee Details, [Total Fee in ₹ - 23,600]

Tender Fee in ₹	23,600		
Fee Payable To	UPMRCL (Lucknow Project)	Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes		

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Japanese yen	NA
7	Swiss Franc	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Russian Ruble	NA
12	Swedish Krona	NA
13	South African Rand	NA
14	Belarusian Ruble	NA
15	China Yuan	NA

Work Item Details

Title	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
--------------	---



Work Description	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
NDA/Pre Qualification	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Civil Works	Sub category	Design, Manufacture, Supply, Testing, Commissionin
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	1351
Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:00 PM	Bid Opening Date	06-Oct-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	05-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	05-Oct-2026 03:00 PM

Tenders Documents

NIT Document

S.No	Document Name	Description	Document Size (in KB)
1	Tendernotice_1.pdf 	NIT	148.83

 Download as zip file

Work Item Documents

S.No	Document Type	Document Name	Description	Document Size (in KB)
1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
3	Other Document	Volume4.pdf 	Volume 4	2174.00
4	Other Document	Volume3.pdf 	Volume 3	13864.10
5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-11	Date	
2	BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

[Back](#)

Visitor No:10552029

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by
National Informatics Centre

Version : 1.09.24 17-Jul-2026
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed with a screen resolution 1920 x 1080.

Portal policies



Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Other

Corrigendum Document Details

Corr.No.	Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
1	Addendum-12 Updated BOQ	The BOQ uploaded in the Other Corrigendum section under Addendum-12 shall be treated as the final BOQ for the purpose of bid submission. The BOQ uploaded previously shall stand superseded and shall not be considered.	29-Sep-2026 01:01 PM	BOQ_28_09_2026.rar	603.57
2	BOQ	The BOQ uploaded in the Other Corrigendum section shall be treated as the final BOQ for the purpose of bid submission. The BOQ uploaded previously shall stand superseded and shall not be considered.	22-Jul-2026 08:48 PM	BOQ.rar	599.88
3	GAD	GAD	22-Jul-2026 08:45 PM	GAD.rar	5893.29

View More Details

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility



Tender Details

Basic Details

Organisation Chain	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL		
Tender Reference Number	LKRS-02		
Tender ID	2026_UPMRC_276284_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form Of Contract	Works
Tender Category	Works	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Tender Fee Details, [Total Fee in ₹ * - 23,600]

Tender Fee in ₹	23,600		
Fee Payable To	UPMRL (Lucknow Project)	Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes		

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Japanese yen	NA
7	Swiss Franc	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Russian Ruble	NA
12	Swedish Krona	NA
13	South African Rand	NA
14	Belarusian Ruble	NA
15	China Yuan	NA

Work Item Details

Title	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
Work Description	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project				
NDA/Pre Qualification	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Tender Value in ₹	NA	Product Category	Civil Works	Sub category	Design, Manufacture, Supply, Testing, Commissionin
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	1351

Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:00 PM	Bid Opening Date	06-Oct-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	05-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	05-Oct-2026 03:00 PM

Tenders Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)	
	1	Tendernotice_1.pdf 	NIT	148.83	
	 Download as zip file				
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
	2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
	3	Other Document	Volume4.pdf 	Volume 4	2174.00
	4	Other Document	Volume3.pdf 	Volume 3	13864.10
	5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-11	Date	
2	Addendum-12 Updated BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

[Back](#)

Visitor No:10590724

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender

Date: 28.09.2026

Addendum-12**Updated BOQ**


Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

The updated BOQ for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

The updated BOQ has been uploaded in the Other Corrigendum section as a RAR file under the Addendum-12.

Bidders are requested to download the file, fill in all the required details, and upload the duly completed BOQ. The BOQ uploaded in the Other Corrigendum section shall be treated as the final BOQ for the purpose of bid submission. The BOQ uploaded previously shall stand superseded and shall not be considered for evaluation.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.

(Shamim Ahmad) 
General Manager/Rolling Stock

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)

(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010

Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow - 226010

Tel / दूरभाष: +91 522 2304014 | Fax / फैक्स: +91 522 2304012 | Website / वेबसाइट: www.upmetrorail.com



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०

UTTAR PRADESH METRO RAIL CORPORATION LTD.

(भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/LKRS-02/Tender

Date: 01.10.2026

Addendum-13

Name of Work: Tender 'LKRS-02' - 'Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars Including Signalling & Train Control System for Lucknow Metro (Phase-1B) Project'.

Addendum-13 for Tender 'LKRS-02', as approved by the competent authority, is attached herewith.

For any further modifications/changes, if any, bidders are advised to stay updated on the e-tendering portal (<https://etenders.gov.in/eprocure/app>) for information.

(Shamim Ahmad)
General Manager/Rolling Stock

(ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 द्वारा प्रमाणित कम्पनी)

(AN ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 Certified Company)

प्रशासनिक भवन, निकट डॉ. भीमराव अंबेडकर सामाजिक परिवर्तन स्थल, विपिन खंड, गोमतीनगर, लखनऊ-226010


Administrative Building, Near Dr. Bhimrao Ambedkar Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow - 226010

Tel / दूरभाष: +91 522 2304014 | Fax / फैक्स: +91 522 2304012 | Website / वेबसाइट: www.upmetrorail.com

Addendum-13 Attachment**Tender: LKRS-02****Tender ID: 2026_UPMRC_276284_1**

The terms and conditions of the Tender Document stands modified to the extent indicated below and all other terms and conditions of the Tender Document remains unaltered:

Volume	Portion	Chapter/ Section	Page	Clause	Existing para/sub-para/clause	Amendments			Modified para/sub-para/clause/New Clause
						Add	Deleted	Modified	
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	10	Last Date and Time of Submission/ Uploading of Tender: 05-10-2026 @ 15:00			✓	Last Date and Time of Submission/ Uploading of Tender: 08-10-2026 @ 15:00
Volume 1	Notice of Invitation to Tender	-	Page 3 of 3	11	Date and Time of Opening of Tender (Technical Tender): 06-10-2026 @ 15:00			✓	Date and Time of Opening of Tender (Technical Tender): 09-10-2026 @ 15:00
Volume 1	Form of Tender	Appendix FT-1	Page 7 of 32	13	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 05-10-2026 @ 15:00 • Date and Time for Tender Opening: 06-10-2026 @ 15:00			✓	Place, date and time of Tender Submission and Tender opening: • Last Date and Time for Tender Submission: 08-10-2026 @ 15:00 • Date and Time for Tender Opening: 09-10-2026 @ 15:00





**Government
eProcurement
System**

Government eProcurement System

Published Corrigendum Details

Date : 01-Oct-2026 05:00 PM

Print

Organisation Chain :	Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL
Tender ID :	2026_UPMRC_276284_1
Tender Ref No :	LKRS-02
Tender Title :	Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project
Corrigendum Type :	Date

Corrigendum:11

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-13	Addendum-13 for Date Extension	01-Oct-2026 04:55 PM	Addendum-13.pdf	973.65

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	09-Oct-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	08-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	08-Oct-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:10

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-11	Addendum-11 for Date Extension	17-Sep-2026 05:36 PM	Addendum-11.pdf	247.7

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	06-Oct-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	05-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	05-Oct-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:9

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-10	Addendum-10 for Date Extension	03-Sep-2026 05:55 PM	Addendum-10.pdf	910.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	22-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	21-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	21-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:8

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
-------------------	-------------------------	----------------	---------------	-----------------

Addendum-09	Addendum-09 for Date Extension	24-Aug-2026 05:23 PM	Addendum-09.pdf 	988.29
-------------	--------------------------------	----------------------	--	--------

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Sep-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Sep-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Sep-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:7

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-08	Addendum-08 for Date Extension	13-Aug-2026 06:26 PM	Addendum-08.pdf 	1062.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:6

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-07	Addendum-07 for Date Extension	07-Aug-2026 11:49 AM	Addendum-7.pdf 	634.66

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	18-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	17-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	17-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:5

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum-06	Addendum-06 for Date Extension	30-Jul-2026 05:32 PM	Addendum-06.pdf 	134.12

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	11-Aug-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	10-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	10-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:4

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 04 for Date Extension	Addendum 04 for Date Extension	13-Jul-2026 02:38 PM	Addendum_04_LKRS_02.pdf 	1256.36

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	04-Aug-2026 03:00 PM
---------------------	----------------------	-------------------------	----------------------

Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	03-Aug-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	03-Aug-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:3

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 03 for Date Extension	Addendum 03 for Date Extension	30-Jun-2026 01:05 PM	LKRS_02_Addendum_03.pdf 	1093.49

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	28-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	27-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	27-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 02 for Date Extension	Addendum 02 for Date Extension	08-Jun-2026 06:45 PM	Addendum_02_LKRS02.pdf 	6715.22

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	21-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	20-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	30-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	20-Jul-2026 03:00 PM
Pre Bid Meeting Date	23-Jun-2026 03:00 PM		

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Addendum 01 for Date Extension	Addendum 01 for Date Extension	19-May-2026 05:26 PM	Addendum_01_Date_Technical.pdf 	7355.82

Critical Dates

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	08-Jul-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	07-Jul-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	17-Jun-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	07-Jul-2026 03:00 PM
Pre Bid Meeting Date	10-Jun-2026 03:00 PM		

Details Before Corrigendum**Critical Dates**

Publish Date	01-May-2026 12:00 PM	Bid Opening Date	17-Jun-2026 03:00 PM
Document Download/Sale Start Date	01-May-2026 12:00 PM	Document Download/Sale End Date	16-Jun-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	27-May-2026 06:00 PM
Bid Submission Start Date	03-Jun-2026 11:00 AM	Bid Submission End Date	16-Jun-2026 03:00 PM
Pre Bid Meeting Date	20-May-2026 11:00 AM		

**GeM - CPPP**
Government e Marketplace
Central Public Procurement Portal
Efficient • Transparent • Inclusive • Secured Procurement

Government eMarketplace - Central Public Procurement Portal

ePROCUREMENT for Central Public Sector Enterprises

01-Oct-2026 Search | Active Tenders | Tenders by Closing Date | Corrigendum | Results of Tenders Home | Contact Us | SiteMap

Government eProcurement System

[View More Details](#)

MIS Reports

Tender Details

Basic Details

Organisation Chain		Uttar Pradesh Metro Rail Corporation Limited Contract Cell - UPMRCL	
Tender Reference Number		LKRS-02	
Tender ID		2026_UPMRC_276284_1	Withdrawal Allowed Yes
Tender Type		Open Tender	Form Of Contract Works
Tender Category		Works	No. of Covers 2
General Technical Evaluation Allowed		No	ItemWise Technical Evaluation Allowed No
Payment Mode		Offline	Is Multi Currency Allowed For BOQ Yes
Is Multi Currency Allowed For Fee		No	Allow Two Stage Bidding No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	FDR
	3	Bankers Cheque
	4	Bank Guarantee
	5	NEFT
	6	R-T-G-S

Covers Information, No. Of Covers - 2

Cover No	Cover Type	Description	Document Type
1	Fee/PreQual/Technical	Scanned Copy of payment transaction for Tender Fee and EMD	.pdf
		Technical Package and other supporting Documents	.pdf
2	Finance	Bill of Quantity	.xls

Cancelled/Retendered

Downloads

Debarment List

Announcements

Awards

Site compatibility



Tender Fee Details, [Total Fee in ₹ * - 23,600]

Tender Fee in ₹	23,600		
Fee Payable To	UPMRCL (Lucknow Project)	Fee Payable At	LUCKNOW
Tender Fee Exemption Allowed	Yes		

EMD Fee Details

EMD Amount in ₹	6,70,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	UPMRCL (Lucknow Project)	EMD Payable At	LUCKNOW

Foreign Currency BOQ Details

S.No	Currency	Conversion rate in ₹
1	US Dollar	NA
2	European Euro	NA
3	British Pound	NA
4	Australian Dollar	NA
5	Egypt Pound	NA
6	Japanese yen	NA
7	Swiss Franc	NA
8	Canadian Dollar	NA
9	Norwegian Kroner	NA
10	Singapore Dollar	NA
11	Russian Ruble	NA
12	Swedish Krona	NA
13	South African Rand	NA
14	Belarusian Ruble	NA
15	China Yuan	NA

Work Item Details

Title		Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project			
Work Description		Design, Manufacture, Supply, Testing, Commissioning and Training of 45 Nos. Standard Gauge Cars including Signalling and Train Control System for Lucknow Metro Phase 1B Project			
NDA/Pre Qualification		Please refer Tender documents.			
Independent External Monitor/Remarks		NA			
Tender Value in ₹		NA	Product Category	Civil Works	Sub category Design, Manufacture, Supply, Testing, Commissionin
Contract Type		Tender	Bid Validity(Days)	180	Period Of Work(Days) 1351

Location	LUCKNOW	Pincode	226010	Pre Bid Meeting Place	Online
Pre Bid Meeting Address	Online	Pre Bid Meeting Date	23-Jun-2026 03:00 PM	Bid Opening Place	UPMRC HEAD OFFICE LUCKNOW
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Published Date	01-May-2026 12:00 PM	Bid Opening Date	09-Oct-2026 03:00 PM
Document Download / Sale Start Date	01-May-2026 12:00 PM	Document Download / Sale End Date	08-Oct-2026 03:00 PM
Clarification Start Date	01-May-2026 12:00 PM	Clarification End Date	06-Jul-2026 06:00 PM
Bid Submission Start Date	24-Jun-2026 11:00 AM	Bid Submission End Date	08-Oct-2026 03:00 PM

Tenders Documents

NIT Document

S.No	Document Name	Description	Document Size (in KB)
1	Tendernotice_1.pdf 	NIT	148.83

 Download as zip file

Work Item Documents

S.No	Document Type	Document Name	Description	Document Size (in KB)
1	Tender Documents	Volume1.pdf 	Volume 1	5407.65
2	Tender Documents	Volume2.pdf 	Volume 2	3473.05
3	Other Document	Volume4.pdf 	Volume 4	2174.00
4	Other Document	Volume3.pdf 	Volume 3	13864.10
5	BOQ	BOQ_322664.xls 	BOQ	626.50

Latest Corrigendum List

S.No	Corrigendum Title	Corrigendum Type	View
1	Addendum-13	Date	
2	Addendum-12 Updated BOQ	Other	
3	Pre Bid Replies	Technical Bid	

Tender Inviting Authority

Name	Director Rolling Stock and Systems
Address	Uttar Pradesh Metro Rail Corporation Ltd., Administrative Building, Near Samajik Parivartan Sthal, Vipin Khand, Gomti Nagar, Lucknow 226 010, Uttar Pradesh, India

Back

Visitor No:10598006

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by
National Informatics Centre

Version : 1.09.24 17-Jul-2026
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed with a screen resolution 1920 x 1080.

Portal policies